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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 GENERAL DESCRIPTION

The work shall be performed in accordance with all sections of this task order and the additional
terms and conditions of the Contractor’s Alliant master contract. An acronym listing to support
this TOR is included in Section J, List of Attachments.

B.5 ACCESS FEE

The amount of the CAF for use of the Alliant contract is 3/4 %, i.e. (.0075) of the total price/cost
of Contractor performance.

GSA-issued Task Orders:
Orders in excess of $13.3 million/year are capped at $100,000 per year.

B.6 ORDER TYPE

The Contractor shall perform the effort required by this task order on a Cost Plus Fixed Fee
(CPFF) Term basis for:
CLINs 0001A, 1001A, 2001A, 3001A, 4001A — PACAF Labor
CLINs 0001B, 1001B, 2001B, 3001B, 4001B — AFGSC Labor
CLINs 0007A, 1007A, 2007A, 3007A, 4007A — PACAF Surge Labor
CLINs 0008, 1008, 2008, 3008, 4008 — Develop PACAF and AFGSC Geospatial Tools
and Applications Labor NTE

CLIN X007A - PACAF Surge Labor, will enable increased support for Contractor efforts that are
a result of manmade and natural disasters; a surge requirement does not exist for AFGSC.

CLIN X008 — Develop Geospatial Tools and Applications Labor will support all development not
able to be handled by on Site Web-developers. For example, there is currently one full-time
equivalent (FTE), on-site web developer (each) at PACAF and AFGSC.

CLIN X008 — Develop Geospatial Tools and Applications Labor will support all development not
able to be handled by on Site Web-developers. For example, there is currently one full-time
equivalent (FTE), on-site web developer (each) at PACAF and AFGSC Headquarters (see Section
H.3.2). In the event that requirements necessitate additional manpower to meet project deadlines or
specialty skills to best meet the needs of a specific customer project, CLIN X008 will be utilized to
provide the added resources / capabilities, beyond the developer staffing levels listed in H.3.2.
CLIN X008 will also be utilized for any training related to the developed applications that cannot
be readily addressed by the web developers listed in H.3.2. For Option Years 1 through 4 where X
corresponds to the OptionYear, NSP SubCLINs X008A may be funded for PACAF and NSP
SubCLINs X008B may be funded for AFGSC, up to the PACAF and AFGSC combined ceiling
total provided for X008 for each Option Year. See Section C.4.5 for further details.

B.6.1 AT COST NOT TO EXCEED (NTE) ITEMS
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

There are ancillary tool and personnel requirements that cannot be accurately predicted at this
time. As a result, the task order includes at cost CLINSs for the following items:

CLINs 0002A, 1002A, 2002A, 3002A, 4002A - PACAF Travel

CLINs 0002B, 1002B, 2002B, 3002B, 4002B — AFGSC Travel

CLINs 0003A, 1003A, 2003A, 3003A, 4003A - PACAF ODCs

CLINs 0003B, 1003B, 2003B, 3003B, 4003B - AFGSC ODCs

CLINs 0004A, 1004A, 2004A, 3004A, 4004A - PACAF Cost of Living Allowance /
Housing Allowance (COLA/HOLA)

CLINs 0005A, 1005A, 2005A, 3005A, 4005A - PACAF Relocation Costs

CLINs 0006, 1006, 2006, 3006, 4006 — Contract Access Fee. For Option Years 1
through 4 where X corresponds to the Option Year, NSP SubCLINs X006A may be
funded for PACAF and NSP SubCLINs X006B may be funded for AFGSC, up to the
PACAF and AFGSC combined ceiling total provided for CLINs X006 for each Option
Year.

B.7 SERVICES AND PRICES/COSTS

The following abbreviations are used in this price schedule:

CAF:
CLIN:
COLA:
CPFF:
HOLA:

NSP:
NTE:
ODC:

Contract Access Fee

Contract Line Item Number

Cost of Living Allowance

Cost Plus Fixed Fee

Housing Allowance (Overseas Housing Allowance in Guam, Korea and Japan;
Basic Allowance for Housing in Alaska and Hawaii)

Not Separately Priced

Not To Exceed

Other Direct Costs

B.7.1 BASE PERIOD LABOR

Estimated Total Estimated
CLIN Description Cost Fixed Fee Cost Plus Fixed Fee
0001A| pPACAF Labor
(Tasks 1-6) (b) (4) | (b) (4) | BIG)
0001B | AFGSC Labor
(Tasks 1-6) (b) (4) ] (b) (4) | (b) (4)
PACAF Surge
0007A1 | “bor (Tasks 1-6) (b) (4) | (b) (4) | (b) (4)
Develop
Geospatial Tools
0008 |4 Applications (b) (4) ] (b) (4) | (b) (4)
(C.4.5, Task 5)
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs

CLIN | Description Total Ceiling Price
0002A PACAF Travel Including Indirect Handling
Rate [DIGHE NTE (b) (4)
AFGSC Travel Including Indirect Handling | NTE
ooozp | Rete BN $ (b) (4)
PACAF ODCs Including Indirect Handling NTE
00034 | R0t NN $ (b) (4)
. . . NTE
0003B AFGSC ODCs Including Indirect Handling
Rate [EGE $ (b) (4)
. . NTE
0004A PACAF COLA/HOLA Including Indirect
Handling Rate [ (QIO)
0005A PACAF Relocation Costs Including NTE
Indirect Handling Rate [EEH $ (b) (4)
0006 | Contract Access Fee NTE| $ (b) (4)
TOTAL CEILING BASE PERIOD CLINS: $7,031,867
B.7.2 OPTION YEAR 1 LABOR
Estimated Total Estimated
CLIN Description Cost Fixed Fee Cost Plus Fixed Fee
PACAF Labor
1001A (Tacks 1.6) OITEEE  OIoE () ()
AFGSC Labor
10018 (Tasks 1-6) TIOEE @ Oom 0) (2
PACAF Surge
1007A1 | abor (Tasks 1-6) | BN (b) (4) | QIO
Develop
Geospatial Tools
1008 and Applications (b) (4) | (b) (4) | (b) (4)
(C.4.5, Task 5)
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

Develop PACAF
Geospatial Tools

and Applications
(C.4.5, Task 5)

1008A( -~ Applications NSP NSP NSP
(C.4.5, Task 5)
Develop AFGSC

1008B Geospatial Tools NSP NSP NSP

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs

CLIN

Description

Total Ceiling Price

1002A

PACAF Travel Including
Indirect Handling Rate

NTE

(b) (4)

1002B

AFGSC Travel Including
Indirect Handling Rate

NTE

(b) (4)

1003A

PACAF ODCs Including
Indirect Handling Rate

NTE

(b) (4)

1003B

AFGSC ODCs Including
Indirect Handling Rate

NTE

1004A

PACAF COLA/HOLA
Including Indirect Handling

Rate [BEGHN

NTE

(b) (4)

1005A

PACAF Relocation Costs
Including Indirect Handling

Rate [BEGHE

NTE

1006

Contract Access Fee

NTE

1006A

PACAF Contract Access
Fee

NSP

NSP

1006B

AFGSC Contract Access
Fee

NSP

NSP

TOTAL CEILING OPTION YEAR 1 CLINS:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.7.3 OPTION YEAR 2 LABOR

Estimated Total Estimated
CLIN Description Cost Fixed Fee Cost Plus Fixed Fee
PACAF Labor
2001A (Tasks 1-6) (0) (4) | (0) (4) | (b) (4)
AFGSC Labor
20018 | 1acs 1.6) b) (4) b) (4) | (b) (4)
PACAF Surge
2007A1 | “bor (Tasks 1-6) (0) (4) | (b) (4) | (b) (4)
Develop
Geospatial Tools
2008 |, Applications (b) (4) | (b) (4) | (b) (4)
(C.4.5, Task 5)
Develop PACAF
Geospatial Tools
2008A | ¢ Applications NSP NSP NSP
(C.4.5, Task 5)
Develop AFGSC
2008B | Se0spatial Tools NSP NSP NSP
and Applications
(C.4.5, Task 5)

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs

CLIN | Description Total Ceiling Price
PACAF Travel Including

2002A | Indirect Handling Rate

NTE (b) (4) i

(b) (4) |
AFGSC Travel Including NTE
Indirect Handling Rate

2002B $ (b) (4)
PACAF ODCs Including NTE
Indirect Handling Rate

2003A | [DNEH (b) (4)
AFGSC ODCs Including NTE

2003B | Indirect Handling Rate $ ) ()
(b) (4) |
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

PACAF COLA/HOLA NTE
2004A | Including Indirect

Handling Rate G

PACAF Relocation NTE
2005A | Costs Including Indirect $ () ()

Handling Rate IR
2006 | Contract Access Fee NTE |$ (b)(4) B

2006A E,;CAF Contract Access NSP NSP

2006B ?eiGSC Contract Access NSP NSP

(b) (4)

TOTAL CEILING OPTION YEAR 2 CLINS:  $10,238,409

B.7.4 OPTION YEAR 3 LABOR

Estimated Total Estimated
CLIN Description Cost Fixed Fee Cost Plus Fixed Fee

PACAF Labor
(Tasks 1-6)

AFGSC Labor
(Tasks 1-6)

PACAF Surge
Labor (Tasks 1-6)

Develop
Geospatial Tools
and Applications
(C.4.5, Task 5)

Develop PACAF
Geospatial Tools
and Applications
(C.4.5, Task 5)

Develop AFGSC
Geospatial Tools
and Applications
(C.4.5, Task 5)

3001A (b) (4)

3001B (b) (4)

3007A (b) (4)

3008 (b) (4)

3008A NSP NSP NSP

3008B NSP NSP NSP

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs
CLIN | Description Total Ceiling Price

PACAF Travel Including

3002A | Indirect Handling Rate NTE  |$ ) (4)
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

MC Travel Including
Indirect Handling Rate NTE
30028 | [DNEN $ (b) (4)
PACAF ODCs Including NTE
Indirect Handling Rate
3003A | [DNGE $ (b) (4)
AFGSC ODCs Including NTE
Indirect Handling Rate
3003B | [DIEH $ (b) (4)
PACAF COLA/HOLA NTE
Including Indirect Handling
3004A | Rate (NG (b) (4)
PACAF Relocation Costs NTE
Including Indirect Handling
3005A | Rate[[IEN $ (b) (4)
Contract Access Fee NTE
3006 $ (b) (4)
PACAF Contract Access
NSP
Fee
3006A NSP
AFGSC Contract Access NSP
Fee
3006B NSP
TOTAL CEILING OPTION YEAR 3 CLINS: $10,991,840
B.7.5 OPTION YEAR 4 LABOR
Estimated Total Estimated
CLIN Description Cost Fixed Fee Cost Plus Fixed Fee
PACAF Labor
4001A| (o 1.6) OITEEE ~ OIoEE () (4)
AFGSC Labor
4001B (Tasks 1-6) (b) (4) | (b) (4) | (b) (4)
PACAF Surge
4007A 1| Spor (Tasks 1-6) (b) (4) | (b) (4) | (b) (4)
Develop
Geospatial Tools
4008 and Applications (D) (4) ] (D) (4) | (b) (4)
(C.4.5, Task 5)

Task Order Request GST0011AJ0048, PS20

PAGE B-8



SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

Develop PACAF
Geospatial Tools

and Applications
(C.4.5, Task 5)

4008A .. NSP NSP NSP
and Applications
(C.4.5, Task 5)
Develop AFGSC

4008 | Geospatial Tools NSP NSP NSP

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs

CLIN | Description Total Ceiling Price
PACAF Travel Including
4002A | Indirect Handling Rate
NTE [$ (b) (4)
(b) (4) |
AFGSC Travel Including NTE
Indirect Handling Rate
40028 | [DIEE $ (b) (4)
PACAF ODCs Including NTE
Indirect Handling Rate
4003A | (DI $ (QIO)
AFGSC ODCs Including NTE
4003B | Indirect Handling Rate $ ) (4)
PACAF COLA/HOLA NTE
4004A | Including Indirect
. PIC
Handling Rate [ — ]
PACAF Relocation NTE
4005A | Costs Including Indirect $ e
Handling Rate [N —
4006 | Contract Access Fee NTE |$ OICH |
4006A PACAF Contract Access NSP NSP
Fee
40068 ?FGSC Contract Access NSP NSP
ee
TOTAL CEILING OPTION YEAR 4 CLINS: $13,692,785
TOTAL CEILING ALL CLINS: $50,357,282
B.12 SECTION B TABLES
B.12.1 INDIRECT HANDLING RATES
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

ODCs, Travel, COLA/HOLA, and Relocation costs incurred may be burdened with the
Contractor’s applicable indirect handling rates consistent with forward pricing rate agreements
with the Defense Contract Audit Agency (DCAA) or Defense Contract Management Agency
(DCMA). Final audited rates are those consistent with DCAA final rates agreements.

B.12.2 DIRECT LABOR RATES

All direct labor rates under this task order are established as ceiling rates. Labor categories
proposed shall be mapped to existing Alliant labor categories. The term “ceiling rate” represents the
maximum direct labor rates to be proposed and/or billed under this task order. These ceiling rates
apply to all cost reimbursable labor CLINs. The rates are proprietary information and are NOT to
be released for a Freedom of Information Act (FOIA) request without contractor approval. The
rates will be used by the Contracting Officer’s Representative (COR) to administer received
mvoices.

L-3 Ceiling Direct Labor Rates (without L-3 fee)

Base Option Year

Alliant Labor Category Period (oy)1 oY 3

(b) (4)

"

Subcontractor Ceiling Direct Labor Rates (with

Il

(b;

|

*The Material and Subcontracting (M&S) Handling Pool is allocated to direct materials and subcontracts.
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.13 LIMITATION OF FUNDING

See 52.232-22 Limitation of Funds (Apr 1984) clause at Section

B.13.1 LIMITATION OF GOVERNMENT’S OBLIGATION

The estimated performance period covered by the allotments currently available for the mandatory

CLINs is from award through June 2015 for AFGSC and through June 30, 2015 for PACAF. The

task order will be modified to add funds incrementally up to the maximum of $50,382,467.00 equal
to the awarded amount over the life of this TO. These allotments constitute when added in total the
estimated cost for the purpose of FAR Clause 52.232-22, Limitation of Funds, which applies to this
task order on a CLIN-by-CLIN basis.
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B.13.2 INCREMENTAL FUNDING CHART (numbers in chart may not total exactly due to
rounding to nearest dollar)

AF00552_Excel
Enmbeded in TO_2014

COST/PRICE FUNDED COST Fee Formula

0006

Subtotal

P A AN PV I I p—
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2002B
2003A
2003B
2004A
2005A
2006
2006A
2006B
Subtotal
3001A
3001B
3007A
3008
3008A
3008B
3002A
3002B
3003A
3003B
3004A
3005A
3006
3006A
3006B
Subtotal
4001A
4001B
4007A
4008
4008A
4008B
4002A
4002B
4003A
4003B
4004A
4005A
4006
4006A
4006B
Subtotal

$10,238,409

$10,991,840

| o | v | 550257202 | o | v | o |
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SECTION C — DESCRIPTION / STATEMENT OF WORK

NOTE: The section numbers in this Task Order correspond to the section numbers in the
Alliant Contract. Section C of the Contractor’s Alliant Contract is applicable to this Task Order
and is hereby incorporated by reference. In addition, the following applies:

C.1 GENERAL PROJECT OVERVIEW

C.1.1 PURPOSE

The purpose of this order is to provide Installation GeoBase Support to continue to improve
the safety and effectiveness of the warfighter by evolving the GeoBase Garrison, GeoReach
and Expeditionary GeoBase environments at Pacific Air Forces (PACAF) and by “standing
up” and sustaining the Garrison GeoBase capability at Air Force Global Strike Command
(AFGSC).

PACAF and AFGSC need Contractor Installation GeoBase Support to attain, maintain and
sustain their GeoBase vision of one geospatial information structure that electronically
depicts all outside and inside Civil Engineering infrastructure on each Air Force installation.
The Installation GeoBase Support capability is focused on development, exploitation, and
sustainment of a single, common, secure geospatial information structure to support basing
requirements and increase situational awareness at Air Force installations. Specifically, the
required Installation GeoBase Support Contractor services at PACAF and AFGSC shall
support the attainment of the Installation GeoBase Support capability to support the
warfighters’ unique, emerging needs in both the Expeditionary (including GeoReach) and
Garrison GeoBase environments by:

Developing and maintaining standard yet agile core capabilities depicting air
installations of consequence

Employing standard quality assurance practices to create, collect and maintain
standard geospatial data sets

Implementing a geospatial enterprise architecture for long-term sustainment that
achieves increased utility and savings from the GeoBase Service capabilities

Developing web-based geospatial tools and applications that demonstrate the value of
the GeoBase Service and leverage capabilities to achieve seamless mission integration.

C.1.2 BACKGROUND

GeoBase, commissioned in July 2001, supports the Air Force (AF) Civil Engineering (CE)
mission. It does this by providing accurate and current satellite imagery and map data
representing real-world features and conditions for AF installations, ranges, and property.
GeoBase strives to provide ready access to its core capabilities through the four GeoBase
services: Strategic GeoBase, Garrison GeoBase, Expeditionary GeoBase, and GeoReach.
Committed personnel and sophisticated information technology (IT) infrastructure enable these
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SECTION C — DESCRIPTION / STATEMENT OF WORK

services. The processes associated with the GeoBase Service’s core data and capabilities fall into
four primary services. Strategic GeoBase provides visualization from a broader, regional
levelthat emphasizes interactions between the AF installation, the surrounding community, and
other Department of Defense (DoD) installations. Garrison GeoBase integrates many
overlapping mapping efforts across installations, providing a structure for Base Operational
Support and a training environment for warfighters who will execute Expeditionary GeoBase
operations at Forward Operating Locations (FOL). Expeditionary GeoBase provides a
streamlined, forward-deployed of Garrison GeoBase capabilities. GeoReach is an extension of
Expeditionary GeoBase that provides an expeditionary site mapping and base location capability.

Through its data, capabilities, and primary services GeoBase has committed itself to efficient
and effective support for CE, AF, and DoD decision makers. The Program’s reach extends
across the greater GeoBase community to provide the installation geospatial situational
awareness necessary to serve national interests. Emerging and evolving mission requirements
will drive further advancements in GeoBase processes and capabilities, for a program rooted in
standard yet agile warfighter support.

To meet current and emerging requirements, the GeoBase Service will pursue five
goals established by the AF Civil Engineer (AF/A7C). GeoBase will:

Provide a standard yet agile AF program to support the warfighters’ unique,
emerging needs in both the expeditionary and garrison environments

Create, enforce and maintain geospatial data standards through quality assurance
Develop a geospatial enterprise architecture that achieves increased utility and

savings Obtain adequate resources to sustain and improve geospatial capabilities

Ensure customers and stakeholders recognize the value of GeoBase and leverage
program capabilities to achieve seamless mission integration.

By achieving these Goals, GeoBase will realize a vision of acceptance and accessibility

across the AF, for a program that provides structured geospatial capabilities for a full range
of mission applications.

C.1.3 AGENCY MISSION

C.1.3.1 PACAF GEOBASE MISSION

The Pacific Air Forces (PACAF) is an Air Force Major Command responsible for the Pacific
Area of Responsibility (AOR) with a global reach from the west coast of the Continental United
States (CONUS) to the East coast of the African continent. This Statement of Work requires on-
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SECTION C — DESCRIPTION / STATEMENT OF WORK

site Contractor technical assistance at PACAF Headquarters as well as a surge capability to
quickly respond to manmade and natural disasters.

C.1.3.2 AFGSC GEOBASE MISSION

The Air Force Global Strike Command (AFGSC) is an Air Force Major Command in charge
of the United States' nuclear arsenal. AFGSC assumed responsibility for the nuclear-capable
assets of Air Force Space Command in December 2009 and the nuclear-capable assets of Air
Combat Command in February 2010 as part of a phased approach to unify all Air Force
nuclear-capable assets under one command. AFGSC was activated in August 2009 with its
Headquarters (HQ) at Barksdale AFB, LA. The AFGSC CE manages installations within
CONUS and will soon standup the initial AFGSC GeoBase capability.

C.1.4 CURRENT IT/NETWORK ENVIRONMENT

PACAF and AFGSC have invested a number of technologies to support the GeoBase Service.
It is expected that PACAF and AFGSC will upgrade the infrastructure as necessary to remain
current with industry standards for tool utilization. As a result, the Contractor will need to
have the capabilities and resources to provide the expertise, as applicable. This includes:
ESRI’s ArcGIS client solutions (up to current version)
Some JAVA and XML programming.
Earth Resources Data Analysis System (ERDAS) Imagine Professional Suite
Current Oracle ( 11g) and web development tools
The Spatial Data Standards for Facilities, Infrastructure and Environment (SDSFIE
(3.0)
Other applicable metadata content and accuracy standards (e.g. Federal Geographic
Data Committee [FGDC] or Defense Installation Spatial Data Infrastructure [DISDI]
Geospatial Metadata Profile [DGMP]).

Current network topologies for AFGSC and PACAF are depicted in Section J, List
of Attachments.

C.14.1 PACAF IT/NETWORK ENVIRONMENT

Over the past several years, each PACAF installation has procured initial hardware and
software resources and has migrated legacy systems towards the GeoBase concept of
operations. PACAF GeoBase has a presence on both unclassified and classified military
networks. Web servers deliver the web viewer applications to GeoBase user’s desktops. A full-
time Web Developer on-site at PACAF HQ provides the expertise in web programming
languages, sets up and configures the web servers, and develops geospatial tools web
applications. ESRI ArcGIS (Currently 9.3.1) Server and Oracle 11g are the back-end
applications. During the task order, it is expected that PACAF and AFGSC will upgrade the
infrastructure as necessary to remain current with industry standards. All Contractor personnel
that work on or configure the GeoBase servers are designated as Information Assurance
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SECTION C — DESCRIPTION / STATEMENT OF WORK

Technical (1AT) Level 11 and must comply with DoD Directive 8750.01-M certification
requirements (see Section H.3.1).

Each PACAF installation has 1 database server and 1 web server to support their local
customers. HQ PACAF has 1 database server that holds the consolidated GeoBase data from
all the PACAF bases and 4 web servers for hosting various PACAF-wide GeoBase
applications and web viewers. Average Civil Engineering squadron users at each installation
are around 300, with an increase of 300 additional users from Wing squadrons and tenants.
Recent monthly averages for PACAF HQ GeoBase Servers are 150 active log-on sessions and
3,500 website hits. Servers shall be acquired and periodically refreshed by the Contractor
under this work statement and are configured by the Contractor GeoBase Architect (Database /
Network Administrator). The GeoBase Architect provides the technical expertise on-site at
PACAF HQ to setup and maintain an enterprise geospatial information system that
encompasses installations within PACAF. Duties include configuring and troubleshooting the
GeoBase geospatial databases and web servers and ensuring that the GeoBase architecture
conforms to the latest AF Information Assurance policies and procedures. The Contractor
GeoBase Architect obtains and keeps current an Authority to Connect / Authority to Operate
for the PACAF GeoBase system.

C.1.4.2 AEGSC IT/NETWORK ENVIRONMENT

AFGSC is a new command formed in FY 2010 and is comprised of bases that formerly
reported to other AF commands. Current Geospatial information is not highly integrated and
resides in separate legacy systems. The new geospatial databases will form a foundation for
migrating legacy systems to new enterprise systems that implement the GeoBase concept.
AFGSC is just beginning its legacy system migration (initiating in FY 2011) to attain their
GeoBase vision of one geospatial information structure. AFGSC plans to utilize a GeoBase
software development approach similar to that used for the PACAF installations. Average
Civil Engineering squadron users at each installation are around 250, with an increase of 150
additional users from Wing squadrons and tenants. Contractor support will facilitate continued
migration of AFGSC legacy systems and the ongoing development of new enterprise
information systems to support the AFGSC GeoBase Service at multiple AFGSC installations.
Hardware and software tools may be acquired and periodically refreshed by the Contractor
under this work statement where not otherwise available under AF-wide Contracts (see H.24
and H25).

C.2 SCOPE OF WORK

The Contractor shall provide Legacy Systems Migration for new GeoBase Service users at
AFGSC to attain the GeoBase Service. The Contractor shall sustain the PACAF GeoBase
Service and related support (including mission critical support, see H.28) and evolve the
system by developing new geospatial tools. Non-Key Personnel Requirements are
summarized in H.3. Projected on-site staffing requirements at start-up are summarized in
Section H.3.2.
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The Contractor shall provide GeoBase technical assistance principally at government sites but
also at Contractor sites in the areas that include but are not limited to program and project
management, strategic and implementation planning, resource inventory and evaluation,
system and database administration, user needs assessments, business process reengineering,
resource inventory and evaluation, interface control documentation, system documentation,
service assurance, specialized support related to geospatial tools and applications software
development, software/system certification and accreditation, preparation and implementation
of service level agreements, training, imagery searches, data acquisition, development and
integration of geospatial data, and hardware/software tool acquisition, configuration,
integration, operation and maintenance, and administration / policy support.

C.2.1 PACAF SCOPE OF WORK

This task order supports PACAF Headquarters (HQ), PACAF and Joint bases and airfields
and installation of consequence throughout the Pacific Area of Responsibility (AOR) to
facilitate the adoption, development, and implementation of installation geospatial systems
and GeoBase concepts through sustainment and evolution of the GeoBase Service according
to AF Strategic Vision, Goals and Objectives of the GeoBase Strategy Document (see
Section J, List of Attachments) with particular emphasis on web-based geospatial viewers and
new applications that leverage current geospatial databases. A comprehensive, integrated set
of geospatial technical services is required to further develop and sustain the PACAF
GeoBase Service to include state of the art technical support services that will allow PACAF
to achieve its mission while staying abreast of evolving technology.

PACAF objectives include providing on-site support for geospatial data development and
solutions implementation at each of the following units (currently two contractor staff
positions at Republic of Korea Osan AFB are mission critical):

Joint Base Pearl Harbor- Hickam (JBPH-H), HI

Joint Base Elmendorf -Richardson (JBER), AK

Eielson AFB, AK

Osan Air Base (AB), Republic of Korea (ROK)

Kunsan AB, ROK

Kadena AB, Japan

Misawa AB, Japan

Yokota AB, Japan

Joint Region Marianas, Guam

Airfields identified as potential Forward Operating Locations (FOLS); currently
over

150 airfields and installations of consequence to the Pacific Area of Responsibility
(AOR)

Contractor representatives shall function as a liaison between these units and HQ PACAF to
develop and maintain a viable partnership, and provide additional related technical assistance
to develop and maintain installation GeoBase support. Initially, on-site support shall be
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provided at all units except FOLs and Joint Region Marianas, Andersen AFB, Guam. Surge
Contractor support may also be provided to Guam and other locations of consequence within
the Pacific AOR. A combination of military, civilian and Contractor personnel staff each
installation, normally led by a civilian or military head of the installation Geo-Integration
Office (GIO). Generally, PACAF conducts imagery refresh on a five-year rolling cycle; i.e.,
imagery updates are scheduled at the different PACAF installations named in Section H.3.2
each year.

C.2.2 AFGSC SCOPE OF WORK

This task order supports the migration of legacy systems to stand up and sustain the GeoBase
Service at AFGSC Headquarters in Barksdale, LA and at current base locations and airfields
and installations of consequence including but not limited to the following (to include others
that may come under AFGSC command):

HQ AFGSC, Barksdale, LA

Barksdale AFB, LA

Whiteman AFB, MO

Minot AFB, ND

Francis E. Warren AFB, WY

Malmstrom AFB, MT

Offutt AFB, NE (574" Strategic Operations Squadron[SOS])
Vandenberg AFB, CA (625" Flight Test Squadron [FLTS])

Contractor on-site technical support will provide liaison between these units and HQ
AFGSC to develop and maintain a viable partnership, and provide additional related G1&S
technical assistance to develop and maintain Geospatial Information Systems and to
facilitate AFGSC legacy system migration to stand up and sustain the AFGSC Garrison
GeoBase Service and to support subsequent evolutionary development of the GeoBase
Service in concert with the GeoBase Mission, Vision and Goals detailed in the GeoBase
Strategy Document (Section J, List of Attachments). A comprehensive, integrated set of
technical services is required to further develop and sustain the AFGSC GeoBase Service to
include state of the art technical support services that will allow AFGSC to achieve its
mission while staying abreast of evolving technology. AFGSC will use the techniques that
have been successfully employed by PACAF, including the eventual development of
applications and web-based geospatial tools and geospatial tools and applications that
leverage AFGSC geospatial data and increase its accuracy and usefulness. The need for
Geospatial imagery refresh will be heavier during the first two years of the task order and
become more normalized in year three.

A combination of military, civilian and Contractor personnel staff each installation, normally
led by a civilian or military head of the base level Geo-Integration Office (GIO). Initially, on-
site Contractor support will be needed at HQ AFGSC, Barksdale AFB, Whiteman AFB and
Minot AFB (see section H.3.2). The contractor will perform as part of the GIO team. This
task order requires CONUS long distance travel requirements; an estimate of travel has been
provided by the Government.
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C.3 RESERVED

C.4 TASKS

The Contractor shall provide Information Technology (IT) Support in the areas of GeoBase
systems and related programs. The area of new enterprise development requires a Contractor
with a global reach who can evolve as the technology evolves. The Contractor shall assist
with the implementation of current geospatial information systems (GIS) technology by
providing installation geospatial information and support (IGI&S) services (hereinafter
referred to as the GeoBase Service). As GIS technology changes, the Contractor shall provide
personnel and tools to fulfill the client’s need to keep their GIS systems state of the art to best
satisfy mission requirements. The Contractor shall assist with these and any other geoenabled
features of the GeoBase Service including the acquisition, development and enhancement of
hardware and software tools, their integration into existing systems and training / re-training
of personnel to effectively use them.

The Contractor shall perform the following tasks to complete this project:

Task 1 — Provide Program Management Support

Task 2 — Provide Installation GeoBase Support

Task 3 — Acquire and Maintain Geospatial Data

Task 4 — Acquire and Integrate Hardware and Software Tools
Task 5 — Develop Geospatial Tools and Applications

Task 6 — Conduct GeoBase Training

C.41TASK1-PROVIDE PROGRAM MANAGEMENT SUPPORT

The Contractor shall provide program management support under this Task Order. This
includes the management and oversight of all activities performed by Contractor personnel,
including subordinate project managers and subcontractors, to satisfy the requirements
identified in this Statement of Work (SOW). The Contractor shall identify a Program
Manager (PM) by name, who shall provide management, direction, administration, quality
assurance, and leadership of the execution of this task order. The contractor shall ensure that
there will be minimum service disruption to vital Government business and no service
degradation during and after transition. The Contractor shall provide a draft Transition In Plan
deliverable that addresses the items in C.4.1.7 from an incoming Contractor perspective. The
Contractor shall update the draft Transition In Plan submitted with their proposal and provide
a final Transition In Plan as shown in Section F.

C411 SUBTASK 1 - COORDINATE A PROJECT KICKOFF MEETING

The Contractor shall schedule and coordinate a Project Kick-Off Meeting at the location
approved by the Government. The meeting will provide an introduction between the
Contractor personnel and Government personnel who will be involved with the task order.
The meeting will provide the opportunity to discuss technical, management, and security
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issues, and travel authorization (See Section J, Attachments), relocation, and the monthly
update of Housing Allowances (HOLA), Cost of Living Allowances (COLA), and
reporting procedures (relocation and HOLA / COLA are applicable only to PACAF and
not to AFGSC). At a minimum, the attendees shall include vital Contractor personnel,
representatives from the directorates, other relevant Government personnel, and the
Federal Systems Integration and Management Center (FEDSIM) CO. The Contractor shall
provide the following at the kickoff meeting:

Kick-Off Meeting Presentation
Final Transition-In Plan (draft provided with proposal)

The Contractor shall also provide, as a deliverable, the meeting minutes including any
action items resulting from the kickoff meeting.

C4.1.2 SUBTASK 2 -PREPARE A MONTHLY STATUS REPORT (MSR)

The Contractor Program Manager shall develop and provide a MSR (Section J, List of
Attachments) using MS Office Suite applications, by the 10th of each month via electronic
mail to the PACAF and AFGSC Technical Points of Contact (TPOC) and the COR. The
MSR shall include the following:

Activities during reporting period, by task (Include: On-going activities, new
activities, activities completed; progress to date on all above mentioned activities).
Start each section with a brief description of the task.

Problems and corrective actions taken. Also include issues or concerns and
proposed resolutions to address them and the estimated completion date.

Personnel gains, losses and status (security clearance,

etc.). Government actions required.

Schedule (Shows major tasks, milestones, and deliverables; planned and actual start
and completion dates for each).

Summary of trips taken, conferences attended, etc. (Attach trip reports to the MSR
for reporting period).

Accumulated invoiced costs for each CLIN up to the previous month showing
monthly and cumulative amounts invoiced for each incrementally funded account
invoiced in sufficient detail to demonstrate that each funding increment was
expended within the period of funds availability on task order.

Projected cost of each CLIN for the current month.
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C4.13 SUBTASK 3 — CONVENE TECHNICAL STATUS MEETINGS

The Contractor Program Manager shall convene a monthly Task Order Activity and Status
Meeting with the TPOC, COR, and other vital government stakeholders. The purpose of this
meeting is to ensure all stakeholders are informed of the monthly activity and status report,
provide opportunities to identify other activities and establish priorities, and coordinate
resolution of identified problems or opportunities. The Contractor Program Manager shall
provide minutes of these meetings, including attendance, issues discussed, decisions made,
and action items assigned, to the COR within five calendar days following the meeting.

Cd414 SUBTASK 4 - PREPARE A PROGRAM MANAGEMENT PLAN (PMP)

The Contractor shall document all support requirements in a PMP. The PMP shall:
describe the proposed management approach
contain detailed Standard Operating Procedures (SOPs) for all tasks
include milestones, tasks, and subtasks required in this task order to include capture
and tracking of all work using control accounts, requirements traceability matrices,
or other contractor mechanisms sufficient to ensure all milestones and deliverables
associated with each funding increment are scheduled for completion within their
period of funds availability
provide for an overall Level 3 Work Breakdown Structure (WBS) and associated
responsibilities and partnerships between Government organizations and the
Contractor include the Contractor’s Quality Control Plan (QCP).

The Contractor shall provide the Government with a draft PMP, on which the Government
will make comment. The final PMP shall incorporate Government comments.

The PMP is an evolutionary document that shall be updated yearly (at a minimum).
The Contractor shall work from the latest Government approved of the PMP.

C4.15 SUBTASK 5 — PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report (if required) when the request for
travel is submitted. The Contractor shall keep a summary of all long-distance travel, to
include, at a minimum, the name of the employee, location of travel, duration of trip, and
POC at travel location.

C4.16 SUBTASK 6 — UPDATE QUALITY CONTROL PLAN (QCP)

The Contractor shall update the QCP submitted with their proposal and provide a final QCP
as shown in Section F. The Contractor shall periodically update the QCP, as shown in Section
F, as changes in program processes are identified.
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C4.1.7 SUBTASK 7 -IMPLEMENT TRANSITION OUT PLAN

The Transition-Out plan shall facilitate the accomplishment of a seamless transition from the
incumbent to an incoming Contractor / Government personnel at the expiration of the task
order. The Contractor shall identify how it will coordinate with the incoming and or
Government personnel to transfer knowledge regarding the following consistent with FAR
52.237-3 CONTINUITY OF SERVICES (JAN 1991) :

Project management processes

Points of contact

Location of technical and project management documentation

Status of ongoing technical initiatives

Appropriate Contractor to Contractor coordination to ensure a seamless transition.

Transition of key personnel

Identify schedules and milestones

Identify actions required of the Government.

Establish and maintain effective communication with the incoming

Contractor/Government personnel for the period of the transition via weekly status

meetings.

The Contractor shall implement its Transition-Out Plan no later than 120 calendar days prior
to expiration of the task order.

C.42TASK 2 -PROVIDE INSTALLATION GEOBASE SUPPORT

The PACAF and AFGSC GeoBase Service is enabled by a trained cadre of full-time
Contractor professionals. Contractor support (almost entirely on-site at AF Headquarters and
base level installations) is required to provide legacy system migration to stand up and sustain
the GeoBase capability at AFGSC sites and to sustain and evolve the GeoBase Service at
PACAF sites. The sites to be supported are listed in section C.2. The Government requires one
or more on-site IT professionals at the sites listed in section C.2. On-site Contractor support
includes at least one on-site Geographic Information Systems (GIS) Analyst at most of the
sites listed in C.2 (except airfields). The first two AFGSC sites listed in C.2.2 are Barksdale
HQ and Barksdale AFB. The third is at Whiteman AFB, MO and the fourth at Minot AFB,
ND. The projected on-site staffing levels at contract start-up for those four sites are shown in
H.3.2. The remaining four AFGSC sites listed in C.2.2 (F.E. Warren AFB, WY, Malmstrom
AFB, MT, Offutt AFB, NE and Vandenberg AFB, CA) are expected to be government-staffed
(i.e. Contractor FTEs are not expected to routinely support those locations). Contractor site
staffing at contract start-up would be expected to include the Garrison Program Manager
function, any temporary contractor site staffing due to unexpected attrition, and periodic
contractor site support to visit government-staffed sites to coordinate evolution of the AFGSC
GeoBase Service. See Section H.3.2.2.

C4.21 SUBTASK 1 -MAJCOM AND INSTALLATION TECHNICAL SUPPORT
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The Contractor shall provide on-site GeoBase Technical Support services at HQ PACAF and
HQ AFGSC and manage the GeoBase Service at units and installations that are within or
come within the scope of this Contract due to Base Realignment and Closure (BRAC). The
Contractor shall provide GeoBase MAJCOM technical support as described in the activities
that follow:

Develop and maintain strategic and tactical plans (Section F Deliverable) for
Installation GeoBase Service evolution in concert with Headquarters Air Force (HAF)
Strategic Plans and PACAF and AFGSC MAJCOM level guidance. Technical Points
of Contact (TPOCs) will be provided at award for the Contractor to obtain more
information about relevant guidance documents.

Perform base-level end-user needs assessments to identify information or
capabilities shortfalls that could be fulfilled through the GeoBase service. Use user
interview techniques and tools to derive new and better methods of achieving
USAF mission objectives using the PACAF and AFGSC Installation GeoBase
Support capability. Identify specific end-user requirements for Installation
GeoBase Support in order to better fulfill them.

Support client and server hardware and software exploited by PACAF and AFGSC
installation Geo-Integration Offices (GIOs) to attain, maintain and sustain an
installation geospatial information and services information structure (the GeoBase
Service) including:

o Research, plan and document activities necessary to support integration
of GeoBase capabilities with existing and emerging systems.

o Document configuration parameters of the various technical components of the
GeoBase service (e.g. geospatial database servers) to ensure successful
operation and management of those resources.

o Perform system and data administration services for acquisition, installation,
configuration, systems engineering, administration and operation of
Installation GeoBase Support components.

o Provide GeoBase Service Assurance to establish and uphold effective customer
service procedures IAW applicable PACAF, AF, or AFGSC directives and
guidance. Assuring GeoBase service involves various analysis and decision
support tasks and production of information products such as maps, briefings,
reports, etc. GeoBase services also include the collection, maintenance and
hosting of geospatial data and metadata as well as providing standard and
custom geospatial tools and applications for installation or unit personnel.
Solutions include but are not limited to providing an Internet Map Server
(IMS) / ArcGIS Server capability and developing GeoBase-enabled
applications.

o Support client and server hardware and software at AFGSC and PACAF
installation Geo-Integration Offices (G10s) to attain, maintain and sustain
an installation geospatial information and services information structure
(the GeoBase Service). AFGSC will incorporate similar tools and
applications as applicable to client needs and requests.
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Inventory and evaluate geospatial resources to ascertain the status of
geospatial data and related information in various forms (digital files and
databases, paper maps, text-based reports, etc.) as well as physical assets
such as hardware, software, and field measurement equipment (e.g. GPS
devices).

Research, analyze and document as necessary to obtain approval to operate for various
components of the GeoBase Service. In support of this objective, the government may
request the Contractor to conduct research and testing and prepare documentation such
as System Security Authorization Agreements (SSAA), Command, Control,
Communications, and Computers Installation Support Plans (C41SP), Requests to
Operate (RtO) and other required documents to obtain Certificates of Networthiness
(CoN) and Certificates to Operate (CtO) from designated approving authorities.

Draft service level agreements (Section F Deliverable) identifying roles,
responsibilities and commitments of one or more organizations at the HQ PACAF and
HQ AFGSC levels pertaining to some aspect of the GeoBase service. For example, the
safety office at a PACAF installation may enter into agreement with the installation-
level GIO where the GIO hosts an installation GeoBase data element specific to the
Safety mission but the Safety office retains responsibility for ensuring the data are kept
up-to-date. AFGSC shall eventually develop similar service level agreements.

Perform imagery searches using parameters supplied by the MAJCOM TPOC to
locate imagery needed to support GeoBase data layers.

Perform Data Integration activities necessary to leverage GeoBase data and the
GeoBase service to facilitate their use with other information systems (or other
MAJCOM or DoD sites), and to integrate geospatial and attribute data from other
sources into the common information picture (CIP) or Mission Data Sets.

Perform Data Development activities necessary to produce geospatial data for use
with the GeoBase service. The Contractor-developed data development procedures
shall include but are not limited to 2D and 3D feature extraction, tabular and
ancillary data con, and collection and processing of data acquired through GPS
surveying.

Perform installation, configuration, operation and maintenance of GPS components

to include but not limited to survey and resource grade portable units, antenna, and
Continually Operating Reference Stations (CORS).

C4.23 SUBTASK 2 -SPECIALIZED GIS ANALYST SUPPORT

During the task order period of performance, the Contractor may be required to provide
specialized GIS Analyst support services as it relates to the Contractor’s GeoBase Service
solution at PACAF and AFGSC. GIS Analyst technical support includes providing geospatial
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data to a variety of functional user areas that may include, but are not limited to the following:
environmental engineering, installation restoration, pollution prevention and compliance, natural
and cultural resource management, related regulatory planning, infrastructure management
(water and wastewater, electrical, storm water, fuels, natural gas, and communication),
transportation planning, airbase planning, land use planning, community planning, information
assurance, software certification, systems engineering, information assurance, land surveying,
and imagery intelligence.

C.4.3 TASK 3-ACQUIRE AND MAINTAIN GEOSPATIAL DATA

The GeoBase capability depends on an array of vector, raster, and matrix geospatial data. The
Government anticipates requirements for acquisition and development of geospatial data in
addition to that outlined in section C.4.2 at one or more of the PACAF and AFGSC sites
listed in section C.2 to support new applications and their associated data layers. PACAF
imagery is refreshed every 5 years with Asian imagery (Japan and Korea bases) typically
performed one year and Alaska and Hawaii bases performed another year. Imagery is usually
gathered by a commercial fly over of each base. The extent of the imagery typically includes
at least all areas inside the installation boundary. Requirements beyond the fence line are
determined by the installation’s operational requirements and may vary. 1-meter ground
resolution is required at a minimum for the cantonment area. Unimproved or non-built areas
of the installation may be depicted at lower resolutions. Light Detection and Ranging
(LiDAR) may be required at certain locations in PACAF (e.g., Alaska or Japan). AFGSC will
need imagery refresh with resolutions similar to PACAF during the first two years of the task
order and then move to a 5-year rolling cycle similar to PACAF.

The Contractor shall perform the following geospatial data acquisition and development
activities (including Photogrammetric mapping services conforming to MAJCOM or DoD
unit specifications):

Planning and execution of geodetic, ground control and aerial photo control
surveys Planning and execution of aerial image (digital or analog) acquisition
Analytical aerotriangulation
Softcopy photogrammetric engineering (digital orthorectification)
Stereo compilation and production of 2D and 3D planimetric and topographic data
sets per applicable PACAF, AFGSC and AF (or other MAJCOM/DoD) directives
Production of digital orthophotography
Geospatial database attribution
Con of existing analog or digital data to conform to GeoBase specifications Field
data collection activities to include but not limited to use of resource and survey
grade GPS equipment
Acquisition of commercial satellite imagery to include:

o Coordination with the National Geospatial-Intelligence Agency (NGA)

Imagery Program
o Planning and purchasing satellite imagery from commercial vendors
o Production of GeoReach planning CIPs to include:
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0 Planning and execution of commercial or national source satellite
imagery acquisition

0 Production of 2D and 3D planimetric and topographic data sets
IAW PACAF and AF directives

0 Geospatial database attribution

0 GeoReach planning CIP production during extended periods of crisis
or contingency support

C.44TASK 4-ACQUIRE AND INTEGRATE HARDWARE AND
SOFTWARE TOOLS

The PACAF and AFGSC GeoBase service are enabled by technology. The Government
anticipates the need for hardware and software tools during the course of the task order to
support the GeoBase service at PACAF and AFGSC. The Government will communicate
these requirements as needed during the performance of this order. The Contractor shall
acquire hardware and software tools in accordance with (IAW) command and AF directives.
Required hardware products or GPS systems (including resource and survey grade) shall be
delivered to one or more of the sites listed in Section C.2.

C.45TASK5-DEVELOP GEOSPATIAL TOOLS AND APPLICATIONS

The Contractor shall develop and / or adapt new and enhanced web-based tools and custom
geospatial tools and applications that leverage PACAF and AFGSC electronic geospatial data
bases in concert with the AF GeoBase Strategy vision and goals detailed in the GeoBase
Strategy document (Section J, List of Attachments). As AF opportunities to streamline
processes and conserve resources are identified across the AF-wide GeoBase enterprise, the
GeoBase Strategy is to adopt “best of breed” geospatial solutions that represent the best of
proven solutions. As a result, all commands will be able to leverage a single AF solution that
meets their needs. This approach will enhance both efficiency and effectiveness. Historically,
this requirement has been supported by Web Developer resources at the MAJCOM HQ level
(e.g. see Web Developer resources in Section H.3.2). The support has included effort
necessary to develop and deploy a new or updated application and subsequently train users on
the application. Currently, development is completed via the GeoCortex Essentials tool.
Development and deployment of a Geospatial tool or Application typically lasts 6-9 months,
including validation of requirements, development, deployment and training. The associated
training typically lasts 4 to 6 weeks, depending upon the sites deployed. The Government has
estimated the development of 4-10 geospatial tools and applications per year on behalf of
PACAF and AFGSC (total includes tools and applications developed by the on-site web
developer at each MAJCOM). However, the estimate is subject to change based on the
complexity of the applications and PACAF / AFGSC priorities.

The Contractor shall utilize CLIN X001A (PACAF Labor) and X001B (AFGSC Labor) for
Task 5 support provided by the two Web Developers listed in Section H.3.2. The Contractor
shall utilize CLIN X008 for any additional Web Developer resources to meet customer
specific deadlines for product delivery or to provide specialty development capabilities not
currently inherent within the team. CLIN X008 shall support both PACAF and AFGSC’s
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needs with respect to development work that cannot be accomplished by the on-site web
developers; there is not a separate CLIN for PACAF and AFGSC due to the uncertainty of the
additional support that will be required (CLIN X008 is NTE). See Section B.6 for further
details about funding of CLIN X008.

An approved work plan that details milestones, deliverables, schedule, and estimated cost plus
fixed fee labor for development and deployment of each new geospatial tool and application or
for each enhancement of previously developed geospatial tools shall be detailed and
incorporated in the Project Management Plan (PMP) prior to start of any tools development
under CLINs X008. Labor costs will be incrementally funded for each tool within the cost plus
fixed fee labor ceiling for CLINs X008 for each contract year. This technical support is in
addition to normal maintenance, development and enhancement of geospatial tools performed
by on-site web developers at HQ AFGSC and HQ PACAF. Geospatial tools are currently
written using the GeoCortex Essentials software running in concert with Oracle and ESRI
ArcGIS.

A wide variety of geospatial tools and applications have been previously developed for
PACAF to better visualize specific types of geospatial data. These tools include:

A web-based geospatial viewer selected by HQ Air Staff as a “best of breed” for
AF-wide use through the Air Force Portal

An Airfield Obstruction System (AOBS) application that helps to improve
flight safety

A building space use and management (SUMS) tool that depicts the
Civil Engineering infrastructure within buildings

A fuel storage tank custodial application that details both geospatial data and
related metadata about permits, inspections and chains of ownership

A data vault application that electronically consolidates information to eliminate
redundancy by electronically capturing peripheral documents and related
metadata (e.g., drawings, surveys, historical records, management documents,
site diagrams, facility records, work orders, and construction reports)

A web based application Electronic Base General Plan (eBGP) allows users to view
various projects in the Automated Civil Engineer System — Program Management
(ACES PM) that are assigned to a building. eBGP provides an easier way for
general users to view ACES PM data without going through the ACES PM
interface or requiring an ACES PM system login.

A web-based emergency response tool deployed PACAF-wide, the AF Incident

Manager (AFIM) supports real world events and exercises. The AFIM tool can
be accessed from any desktop with a connection to the unclassified network.
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AFIM allows users to track incidents (e.qg., fire, road closures, or emergencies),
set up cordons and perform plume modeling.

Geospatial tools and applications developed to date for AFGSC to better visualize specific
types of geospatial data include the Road Condition Viewer that provides online viewing
and editing of near-real-time mission-critical road condition maps via a simple web
interface. All Common Access Card (CAC)-authenticated users on base and in the missile
field can use this tool. This GeoBase-enabled capability ensures safe travel and strategic
access to and from 155 Launch Facilities and Missile Alert Facilities.

The PACAF GeoBase service involves developing and exploiting geospatial tools and
applications software solutions that extend and focus the capabilities of COTS software. The
Contractor shall design, develop, test, and implement as operational custom software tools
and applications that leverage and enhance the GeoBase service. Custom geospatial tools and
applications software developed shall conform to AF and DoD standards in force at the time
of development. Contractor custom geospatial tools and applications software development
activities shall include but are not limited to the following examples:

Requirements definition and tracking

System design and prototyping

Process modeling

Architecture and database design

Software development and or Con to enable technology
Testing Software updates and s

System documentation, user manual and tutorial development
Training

Packaging and deployment

Technical support

AFGSC will eventually incorporate similar tools and applications as applicable to client
needs and requests. PACAF and AFGSC participate in Headquarters Air Force working
groups seeking to standardize the GeoBase service. Guidance from those groups will
impact future solutions.

C.4.6 TASK 6 -CONDUCT GEOBASE TRAINING

Sustainment of the GeoBase service depends on continuing ancillary education and user
training of those personnel responsible for delivery of GeoBase services. The Contractor shall
develop standard and custom training courses to be conducted at PACAF and AFGSC sites
listed in section C.2. The Government may require classroom training of military and civilian
personnel in the use of a COTS or custom geospatial tools and applications software. A
typical training course would be at a government facility with a class size of 10 to 20 student
users and duration of three to five days (plus one set-up day). Typically, the training at
PACAF is twice per year for experienced users of the GeoBase service. AFGSC’s training is
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anticipated to be quarterly for less experienced users initially who have technical school
training. Anticipated training courses include but are not limited to for example:

Development and maintenance of geospatial databases

2D and 3D Feature Extraction from digital imagery

GIS and database analysis and map production

Use of geo-enabled applications data collection and processing using GPS technologies
Vendor-supplied training in the use of their software or hardware tools

The Contractor shall support one-on-one and small group training in the following areas
when requested by the Government to:

Analysis of digital imagery

Use of remote sensing techniques

Development of GIS courses

Development of Instruction manuals

Support for data translation

Design, development, and production of custom cartographic products, multimedia, and
special documents

Production, management, and delivery of information assurance for geospatial data
elements associated with the GeoBase program to include Common Installation Pictures
(CIPs), Regional Installation Pictures and Mission Data Sets.

C.5 SECTION 508 COMPLIANCE REQUIREMENTS

Unless the Government invokes an exemption, all Electronic and Information Technology
(EIT) products and services proposed shall fully comply with Section 508 of the Rehabilitation
Act of 1973, per the 1998 Amendments, U.S.C. 794d, and the Architectural and Transportation
Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards
at 36 CFR 1194. The Contractor shall identify all EIT products and services proposed, identify
the technical standards applicable to all products and services proposed and state the degree of
compliance with the applicable standards. Additionally, the Contractor must clearly indicate
where the information pertaining to Section 508 compliance can be found (e.g., Vendor’s or
other exact web page location). The Contractor must ensure that the list is easily accessible by
typical users beginning at time of award.
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SECTION D - PACKAGING AND MARKING

NOTE: The section numbers in this Task Order correspond to the section numbers in the
Alliant Contract. Section D of the Contractor’s Alliant Contract is applicable to this Task
Order and is hereby incorporated by reference. In addition, the following applies:

D.1 PRESERVATION, PACKAGING, PACKING, AND MARKING

The Contractor shall deliver all electronic s by email and CD or DVD-ROMas well as
placing in the AF TPOC designated repository. Identified below are the required
electronic formats, whose s must be compatible with AF’s software licenses.

Text Microsoft Word
Spreadsheets Microsoft Excel
Briefings Microsoft PowerPoint
Drawings Microsoft Visio
Schedules Microsoft Project
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NOTE: The section numbers in this Task Order correspond to the section numbers in the
Alliant Contract. Section E of the Contractor’s Alliant Contract is applicable to this Task
Order and is hereby incorporated by reference. In addition, the following applies:

E.2 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports and other deliverables under
this Task Order shall be performed by the FEDSIM COR at 2100 Crystal Drive,
Alexandria VA 22202 and by the Technical Points of Contact (TPOC) at AFGSC
Headquarters (HQ) at Barksdale AFB, LA and at HQ PACAF at Joint Base Pearl Harbor-
Hickam, HI.

E.3 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy and conformance to
Task Order requirements by the FEDSIM COR. Inspection may include validation of
information or software through the use of automated tools, testing or inspections of the
deliverables, as specified in the Task Order. The scope and nature of this inspection will be
sufficiently comprehensive to ensure the completeness, quality and adequacy of all
deliverables.

The Government requires a period not to exceed 15 work days after receipt of final
deliverable items for inspection and acceptance or rejection.

E.4 BASIS OF ACCEPTANCE

The basis for acceptance shall be compliance with the requirements set forth in the Task
Order, the Contractor’s proposal and other terms and conditions of the Task Order.
Deliverable items rejected shall be corrected in accordance with the applicable clauses.

For software development, the final acceptance of the software program will occur when all
discrepancies, errors or other deficiencies identified in writing by the Government have been
resolved, either through documentation updates, program correction or other mutually
agreeable methods

Reports, documents and narrative type deliverables will be accepted when all
discrepancies, errors or other deficiencies identified in writing by the Government have
been corrected.

If the draft deliverable is adequate, the Government may accept the draft and provide
comments for incorporation into the final.

All of the Government's comments to deliverables must either be incorporated in the

succeeding of the deliverable or the Contractor must demonstrate to the Government's
satisfaction why such comments should not be incorporated.
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If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, improper format, or otherwise does not conform to the requirements stated within this
Task Order, the document may be immediately rejected without further review and returned
to the Contractor for correction and resubmission. If the Contractor requires additional

Government guidance to produce an acceptable draft, the Contractor shall arrange a meeting
with the FEDSIM COR.

E.5 DRAFT DELIVERABLES

The Government will provide written acceptance, comments and/or change requests, if any,
within 15 work days (unless specified otherwise in section F) from Government receipt of
the draft deliverable. Upon receipt of the Government comments, the Contractor shall have
10 work days to incorporate the Government's comments and/or change requests and to
resubmit the deliverable in its final form.

E.6 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT

The Contracting Officer (CO)/Contracting Officer’s Representative (COR) shall provide
written notification of acceptance or rejection (Section J, List of Attachments) of all final
deliverables within 15 work days (unless specified otherwise in section F). All notifications
of rejection will be accompanied with an explanation of the specific deficiencies causing the
rejection.

E.7 NON-CONFORMING PRODUCTS OR SERVICES

Non-conforming products or services will be rejected. Deficiencies will be corrected, by the
Contractor, within 10 work days of the rejection notice. If the deficiencies cannot be
corrected within ten (10) work days, the Contractor will immediately notify the FEDSIM
COR of the reason for the delay and provide a proposed corrective action plan within 10
work days.
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NOTE: The section numbers in this Task Order correspond to the section numbers in the
Alliant Contract. Section F of the Contractor’s Alliant Contract is applicable to this Task
Order and is hereby incorporated by reference. In addition, the following applies:

F.3 PERIOD OF PERFORMANCE

The period of performance for this Task Order is five years, inclusive of a one year base
period, with the ability to exercise four, one-year options.

F.4 PLACE OF PERFORMANCE

Place of Performance is at the locations indicated in Section C.2 of the task order.
Limited contractor-site support may be required during the life of the task order.

This task order also requires extensive long distance travel requirements within the Pacific
AOR and may also require overseas relocation from the Continental United States (CONUS)
to Outside CONUS (OCONUS).

F.5 DELIVERABLES

The following schedule of milestones will be used by the FEDSIM COR to monitor
timely progress under this Task Order.

The following abbreviations are used in this schedule:

NLT: No Later Than

TOA: Task Order Award

All references to Days: Government Workdays (unless stated otherwise)
The Contractor shall deliver the deliverables listed in the following table:

SOW PLANNED

MILESTONE/DELIVERABLE Reference | COMPLETION DATE

Project Start (PS) July 1, 2011

Kickoff Meeting C4.11 Within 5 days after project start

Transition In Plan - Final C4.11 5 Days after receipt of Government
Comments

Monthly Status Report C4.1.2 Monthly

Technical Status Meeting Minutes C.4.13 NLT 30 days after TOA and within
5 calendar days of each meeting

Program Management Plan — Draft | C.4.1.4 NLT 10 days after kickoff meeting

Program Management Plan — Final | C.4.1.4 10 days after receipt of Government
Comments, updated as necessary
thereafter

Trip Reports C4.15 5 days after Trip Completion (as
necessary)

Quiality Control Plan — Final C4.1.6 With Draft PMP
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Transition-Out Plan C4.1.7 150 days prior to the end of the task
GeoBase Strategic and Tactical Plans| C.4.2.1 Per PMP
Draft Service Level Agreements C421 Per PMP
Approved Workplans for Custom C.4.5 Per PMP
GeoBase Training C.4.6 Per PMP

F.6 PLACE(s) OF DELIVERY

Unclassified deliverables or correspondence shall be delivered to the GSA Contracting
Officer (CO) or Contracting Officer’s Representative (COR) at the address below:

GSA FAS AAS
FEDSIM 1800 F St NW
Washington DC 20405

Copies of all deliverables shall also be delivered to the AF TPOC at their AFGSC and
PACAF addresses below:

The PACAF TPOC:
SMSgt Joseph Gawlik
Command GeoBase Manager
HQ PACAF/A70T
25 E St, Suite D-306
JBPHH, HI 96853
Voice: 808-449-0543
Fax: 808-448-0489
Email: joseph.gawlik@us.af.mil

The AFGSC TPOC:

MAMIE WHITE, TSgt, USAF
GeoBase/IGI&S Manager

HQ AFGSC AT7NI

841 Fairchild Ave

Barksdale, LA 71110

Voice: 318.456.3332

Fax: 318-456-0199
mamie.white@us.af.mil

F.7 g(E)I;rOI%E REGARDING LATE DELIVERY/PROBLEM NOTIFICATION

The Contractor shall notify the FEDSIM COR via a Problem Notification Report (PNR) (see
Section J, List of Attachments) as soon as it becomes apparent to the Contractor, that a

Task Order Reguest GST0011AJ0048, PS20 PAGE F-2




SECTION F — DELIVERABLES OR PERFORMANCE

scheduled delivery will be late. The Contractor shall include in the PNR the rationale for late
delivery, the expected date for the delivery and the project impact of the late delivery. The
FEDSIM COR will review the new schedule and provide guidance to the Contractor. Such

notification in no way limits any Government contractual rights or remedies including but
not limited to termination.

F.8 QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)
The government QASP (see Section J, List of Attachments) shall be used by the contractor to
develop the Contractor Quality Control Plan (QCP) for the purpose of quality tracking. FAR
Clause 52.246-11 Higher-level Contract Quality Requirement (Feb 1999) is applicable to how
the Government will administer the QASP. The QCP and QASP must be periodically revised, as
necessary, to insure an appropriate level of quality assurance is performed for this Task Order.
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NOTE: The section numbers in this Task Order correspond to the section numbers in the
Alliant Contract. Section G of the Contractor’s Alliant Contract is applicable to this Task
Order and is hereby incorporated by reference. In addition, the following applies:

G.3 TASK ORDER

ADMINISTRATION Contracting Officer:

Julio A. Almazan

GSA FAS AAS

FEDSIM

1800 F ST NW
Washington, DC

20405

Telephone: (703) 605-2818
Email:

julio.almazan@qsa.qgov

Contracting Officer’s
Representative: Michael Liss
GSA FAS AAS

FEDSIM

1800 F ST NW

Washington, DC

20405

Telephone: (571) 319-1060
Email: michael.liss@gsa.gov

Technical Points of Contact for PACAF and AFGSC and locations:

The PACAF TPOC:
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The AFGSC TPOC:

G.3.5 CONTRACTING OFFICER’S REPRESENTATIVE

The Contracting Officer will appoint a Contracting Officer's Representative (COR) in writing
for each TO. The COR will receive, for the Government, all work called for by the TO and
will represent the CO in the technical phases of the work. The COR will provide no
supervisory or instructional assistance to Contractor personnel.

The COR is not authorized to change any of the terms and conditions, scope, schedule, and
price of the Contract or the TO. Changes in the scope of work will be made only by the CO by
properly executed modifications to the Contract or the TO.

G.9.6 INVOICE SUBMISSION

The Contractor shall submit Requests for Payments in accordance with the format
contained in GSAM 552.232-25, PROMPT PAYMENT (NOV 2009), to be considered
proper for payment. The Contractor shall certify with a signed and dated statement that the
invoice is correct and proper for payment. In addition, the data elements indicated below
shall be included on each invoice.

Task Order number: (from GSA Form 300, Block 2)

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block
4) FEDSIM Project No.: AF00552

Project Title: Installation GeoBase Support

The Contractor shall provide invoice backup data in accordance with the Task Order type,
including detail such as labor categories, rates and quantities of labor hours per labor
category.

The Contractor shall submit invoices as follows:
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The Contractor shall utilize FEDSIM’s electronic Tracking and Ordering System
(TOS) to submit invoices. The Contractor shall submit invoices electronically by
logging onto the following link (requires Internet Explorer to access the link):

https://enable.its.gsa.gov

Select Vendor Support, log in using your assigned 1.D. and password, then click on Create
Invoice. The TOS Help Desk should be contacted for support at 877-472-4877 (toll free).
By utilizing this method, no paper copy of the invoice shall be submitted to GSA FEDSIM
or the GSA Finance Center. However, the FEDSIM COR requires the Contractor to submit
a written “hardcopy” invoice with the Technical Points of Contact (TPOC) certification
prior to invoice payment.

G.9.6.1 INVOICE REQUIREMENTS

The Contractor shall submit a draft or advance copy of an invoice to the TPOC for review
prior to its submission to GSA. Once finalized, the contractor shall submit simultaneous
copies of the invoice to both GSA and the TPOC.

The final invoice is desired to be submitted within 6 months of project completion.

G.9.6.11 COST PLUS FIXED FEE (CPFF) CLINS (FOR LABOR)

The contractor may invoice monthly on the basis of cost incurred for the CPFF CLINSs. The
invoice shall include the period of performance covered by the invoice and the CLIN number
and title. All hours and costs shall be reported by CLIN element (as shown in Section B) and
contractor employee and shall be provided for the current billing month and in total from
project inception to date. The contractor shall provide the invoice data in spreadsheet form
with the following detailed information. The listing shall include separate columns and totals
for the current invoice period and the project to date.

Employee name (current and past employees)

Employee company labor category

Employee Alliant labor category

Monthly and total cumulative hours worked

Actual rate

Corresponding TO Ceiling rate (as proposed in the cost proposal)
Fixed fee

Cost incurred not billed

Current approved forward pricing rate agreement in support of indirect costs billed
Direct labor rate

Indirect rate by name and rate used to build up the burdened labor rate

All cost presentations provided by the contractor shall include Overhead Charges, and
General and Administrative Charges and shall also include the OH and G&A rate being
applied.
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G.9.6.1.2 OTHER DIRECT COSTS (ODCS)

The contractor may invoice monthly on the basis of cost incurred for the ODC CLIN. The
invoice shall include the period of performance covered by the invoice, the CLIN number and
title, and the account number provided by the COR when incrementally funded. In addition,
the contractor shall provide the following detailed information for each invoice submitted, as
applicable. Spreadsheet submissions are required.

ODCs purchased by CLIN and Account

Consent to Purchase or Request to Initiate Purchase number or identifier Date accepted by
the Government

Associated CLIN and Account

Project to date totals by CLIN and Account

Cost incurred not billed by CLIN and

Account Remaining balance of the CLIN

and Account

All cost presentations provided by the Contractor shall also include Overhead Charges,
General and Administrative Charges and Fee.

G.9.6.1.3 TRAVEL

The Contractor may invoice monthly on the basis of cost incurred for cost of travel
comparable with the JTR/FTR. Long distance travel is defined as travel over 50 miles. The
invoice shall include the period of performance covered by the invoice, the CLIN number
and title, and the account number(s) provided by the COR when incrementally funded.
Separate worksheets, in MS Excel format, shall be submitted for travel.

CLIN Total Travel: This invoice information shall identify all cumulative travel costs billed
by CLIN and account(s). The current invoice period’s travel detail shall include separate
columns and totals and include the following:

Travel Authorization Request number or identifier
Current invoice period

Names of persons traveling

Number of travel days

Dates of travel

Number of days per diem charged

Per diem rate used

Total per diem charged

Transportation costs

Total charges by CLIN and account

Task Order Reguest GST0011AJ0048, PS20 PAGE G-4



SECTION G — CONTRACT ADMINISTRATION DATA

For some projects, the TPOC may require travel detail separated by task. However, this is
not always necessary as CLIN totals are usually sufficient for invoice validation and
approval.

All cost presentations provided by the Contractor shall also include Overhead Charges
and General and Administrative Charges.

G.9.6.1.4 RELOCATION

This section is applicable only to PACAF and not to AFGSC.

Contractor personnel assigned to overseas PACAF installations including Alaska and
Hawaii are eligible for Relocations between CONUS to OCONUS work sites overseas and
in Alaska and Hawaii. All relocations shall be coordinated and approved in advance with
the PACAF Technical Point of Contact and the CO. Relocation allowances determined as
defined in Section H.23.4 may be invoiced monthly showing total charges by CLIN and
account for each person relocated

G.9.6.1.5 HOLA/COLA

This section is applicable only to PACAF and not to AFGSC.

Contractor personnel assigned to overseas PACAF installations including Alaska and Hawaii
are eligible for Cost of Living Allowances (COLA) and Housing Allowances (HOLA)
invoiced under at cost CLINs determined as defined in Section H.23.5. “HOLA” is equivalent
to the DOD “Basic Allowance for Housing” (BAH) for sites in Alaska and Hawaii and the
DOD Overseas Housing Allowance (OHA) for all other overseas PACAF locations. HOLA /
COLA allowances are updated monthly and may be invoiced monthly showing total charges
by CLIN and account for each person.

G.9.6.1.6 CONTRACTOR PERFORMANCE STANDARDS AND METRICS

The Government will monitor contractor performance using the performance standards and
metrics in the Quality Audit Surveillance Plan, Attachment 1 (Section J, List of Attachments).
Each funding increment awarded may include multiple unique FEDSIM accounts containing
funds with different periods of availability within a severable contract period. The period of
funds availability is based on the type of funds (e.g., 1-year, multi-year, no year) and the date the
funds were accepted by the GSA COR. The COR will provide the uniqgue FEDSIM account
numbers and dates of availability to the Contractor at the time the funds are awarded. Each
FEDSIM account and its associated funding increment must have a corresponding work plan
with Milestones/Deliverables and a schedule developed by the contractor in concert with the
appropriate TPOC and COR that is traceable back to specific work statement tasks. The
Contractor must monitor and report actual and accrued costs and monthly progress in
accomplishing each FEDSIM account’s Milestones/Deliverables within the established schedule
in the PMP. The contractor shall ensure that funds are not expended nor costs accrued outside the
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period of availability for each FEDSIM account. The Contractor must attach up-to-date tracking
reports and / or spreadsheets to each invoice submitted clearly showing the status of actual and
accrued costs for each account and clearly documenting progress accomplishing all Milestones /
Deliverables through the date invoiced.
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NOTE: The section numbers in this Task Order correspond to the section numbers in the Alliant
Contract. Section H of the Contractor’s Alliant Contract is applicable to this Task Order and is
hereby incorporated by reference. In addition, the following applies:

H.2 KEY PERSONNEL

The following are designated key personnel for this task order. The Contractor shall propose
appropriate labor categories for this position.

Program Manager

The Government desires that key personnel be assigned for the duration of the Task Order. Key
Personnel may be replaced or removed subject to Section H.2.2.

H.2.1 PROGRAM MANAGER

The Program Manager shall have the following qualifications in addition to those specified for
the Alliant Program Manager labor category 127C. The Contractor’s Program Manager is
expected to perform work at the Contractor’s site:

A US Final Secret Personnel Clearance at time of proposal.

Relevant experience managing programs on a similar scale to that required by this task order
Experience managing geographically disbursed teams (global experience including CONUS
and OCONUS performance locations is desired).

In addition, it is desired that the Program Manager possesses a certification in Project
Management from an industry-recognized organization such as the Project Management
Institute (PMI); e.g., Project Management Professional (PMP) and/or Program Management
Professional (PgMP).

H.2.2 PERSONNEL SUBSTITUTION

The Contractor shall not replace any key personnel without the written concurrence of the CO.
Prior to utilizing other than personnel specified in proposals in response to a TOR, the Contractor
shall notify the Government CO and the COR of the existing TO. This notification shall be no
later than 10 calendar days in advance of any proposed substitution and shall include justification
(including resume(s) and labor category of proposed substitution(s)) in sufficient detail to permit
evaluation of the impact on TO performance.

Substitute key personnel qualifications shall be equal to, or greater than, those of the
qualifications stated in H.2.1 (or in the proposal for additionally proposed key personnel) for key
personnel being substituted. Substitute non-key personnel shall be equal to, or greater than, those
of the qualifications stated in H.3. If the Government CO and the COR determine that the
proposed substitute personnel is unacceptable, or that the reduction of effort would be so
substantial as to impair the successful performance of the work under the TO, the Contractor may
be subject to default action as prescribed by FAR 52.249-6 Termination (Cost Reimbursement)
or FAR 52.249-8, Default (Fixed-Price Supply and Service).
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H.3 NON-KEY PERSONNEL REQUIREMENTS

The impact of any changes to non-key personnel is the team remains equal to or better than the
original proposed team. Functional requirements for non-key technical services and support will
require knowledgeable and experienced personnel with extensive backgrounds in GIS technical
support, GIS systems development and migration, geospatial database applications and
geospatial system design / development. MAJCOM and base-level GIS analysis and
programming installation support teams shall be provided on-site at AF installations. The
Government requires Contractors with a breadth and depth of skills. It is expected that PACAF
and AFGSC will upgrade the infrastructure as necessary to remain current with industry
standards for tool utilization.

During performance of the contract, the Government, with the written concurrence of the
Technical Point of Contact (TPOC), may deem Non-key personnel with an Interim clearance as
an equal qualification to a Final clearance. For replacement personnel, Non-key personnel with
an Interim clearance must have the ability to attain a Final clearance within 180 days. If the
personnel are unable to attain Final clearance in the specified time, the Contractor shall provide
notice to the COR in sufficient detail to permit evaluation of impact on the TO performance.

Core skills for the non-key personnel team include but are not limited to a working knowledge
of:
ESRTI’s Internet Map Server (IMS) / ArcGIS client solutions
Earth Resources Data Analysis System (ERDAS) Imagine Professional suite of
tools
Spatial Data Standards for Facilities, Infrastructure and Environment (SDSFIE),
and other applicable metadata content and accuracy standards (e.g. Federal
Geographic Data Committee [FGDC] or Defense Installation Spatial Data
Infrastructure [DISDI] Geospatial Metadata Profile [DGMP]).
Experience with ESRI’s ArcGIS server applications, the Oracle Database and
expertise managing processing, data storage, and data access and applications
development including integration of applications with client / server relational
database structures. Contractor staff working with GeoBase Client /Servers and
their applications must maintain required DoD certifications and comply with all
applicable DoD directives as applicable (see Section H.3.1).
Other desired experience includes software development experience using web
development tools, experience with military geospatial data sets and databases,
experience with remotely sensed imagery, and previous Air Force or other
military experience applicable to GeoBase.

H.3.1 INFORMATION ASSURANCE WORKFORCE IMPROVEMENT

H.3.1 INFORMATION ASSURANCE WORKFORCE IMPROVEMENT (DOD
DIRECTIVE 8570.01-M )
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The United States Department of Defense (US DoD) Directive 8570.01-M is a set of guidelines
and procedures for the training, certification, and management of the DoD Information Assurance
(1A) workforce conducting Information Assurance (1A) functions. All GIS Administrators that
work on or configure the GeoBase servers at an AF installation or a MAJCOM HQ will be
classified as Information Assurance Technical (IAT) Level Il and must comply with the
Information Assurance Workforce Improvement DoD Directive 8570.01-M. All instructions and
requirements related to training and certification requirements are included in DoD 8570.01-M.
Under the DoD 8570.01-M directive Contractor staff are require to obtain a CompTIA (certificate
provider) certified Security + certification or any of the other identified approved IAT Level Il
certifications in order to comply with the directive within 6 months of assignment. There are no
approved substitutions for the IAT Level |1 certifications. The Contractor must adhere to the
reporting guidelines (reference DoD 8570.01-M section C8.2.9) and provide a Signed Privileged
Access Letter (reference DoD 8570.01-M Appendix 4) for each Contractor staff certified to the
appropriate MAJCOM TPOC and COR. The Contractor must ensure that personnel maintain all
continuous education to remain compliant with DoD 8570.01M. Training, testing, and
recertification costs associated with DoD 8570.01-M are the Contractor's responsibility.

H.3.2 PROJECTED STAFFING REQUIREMENTS

The following information is for projected staffing requirements under CLINs X001A and
X001B.

H.3.2.1 PACAF ON-SITE STAFFING - CLIN X001A REQUIREMENTS

PACAF Start-up Projected On-Site Staffing by Location (*squadron funded):
Joint Base Pearl Harbor , HQ PACAF, - Hickam Air Force Base (AFB), HI
PACAF Garrison Project Manager
PACAF Expeditionary Project Manager
PACAF GeoBase Enterprise Architect
PACAF Web Developer
PACAF GIS Analyst
Joint Base Elmendorf Richardson (JBER), AK
3" CES, GIS Analyst/Administrator
3" CES, GIS Analyst/ Technician*
3" CES, GIS Analyst/ Technician*
611" AF, GIS Analyst/Administrator
611" AF, GIS Analyst
Eielson AFB, AK
o 354" CES, PACAF GIS Analyst/Administrator
Osan Air Base (AB), Republic of Korea (ROK)
51% CES, GIS Analyst/Administrator
7™ AF, GIS Analyst/Administrator
7" AF, GIS Analyst
Kunsan AB, ROK
o 8" CES, PACAF GIS Analyst/Administrator
Kadena AB, Japan
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. 718" CES, PACAF GIS Analyst/Administrator
Misawa AB, Japan

. 35" CES, PACAF GIS Analyst/Administrator
Yokota AB, Japan

. 374" CES, PACAF GIS Analyst/Administrator

In addition to the initial on-site staffing requirements indicated above, the Government
anticipates that PACAF may experience up to a 25 percent annual staffing increase per year
(starting in Option Year 1) for on-site positions. This estimated 25 percent growth has been
included within the Government’s estimated range in Section L.5.

H.3.2.2 AEGSC ON-SITE STAFFING - CLIN X001B REQUIREMENTS

AFGSC Start-up Projected On-Site Staffing by Location:
HQ AFGSC, Barksdale, LA
HQ AFGSC, Garrison GIS Analyst/Administrator
HQ AFGSC, Web Developer
HQ AFGSC, GIS Analyst
Barksdale AFB, LA
2"'CES/CEPT, GIS Analyst
Whiteman AFB, MO
509" CES, GIS Analyst
Minot AFB, ND
. 5" CES, GIS Analyst

In addition to the above AFGSC On-site staffing requirements, the Government anticipates the
need for temporary AFGSC Contractor-site support to coordinate activities for sites in Section
C.2.2 that are not listed above. This work is estimated at 1/2 FTE per year and is included within
the Government’s estimated cost range in Section L.5. Unlike PACAF, there is no anticipated
growth in On-site staffing for AFGSC.

H.5 GOVERNMENT FURNISHED PROPERTY (GFEP)

There is no government furnished property under this Task Order. It is anticipated the
government will provide on-site office equipment and supplies and other government property
such as surveying and GPS equipment on an “as needed” basis for Contractor use at government
sites.

H.7 SECURITY REQUIREMENTS

This requirement has been classified at the US Secret level. All personnel assigned to this task
order must hold a clearance at the US Secret level or higher at the time of proposal submission.
The Government will not provide escorts or bear additional costs associated with meeting the
access requirement. The prime Contractor must have a US Secret Facility Clearance (FCL), or
higher at the time of proposal submission in order to support the personnel security clearance
requirement.
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The security requirements of this order are identified on the DD254 (see Section J, List of
Attachments).

H9 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE
REQUIREMENTS

H.9.1 ORGANIZATIONAL CONFLICT OF INTEREST

If the Contractor is currently providing support or anticipates providing support to the Air Force
PACAF or AFGSC client or their higher headquarters that creates or represents an actual or
potential organizational conflict of interest (OCI), the Contractor shall immediately disclose this
actual or potential OCI in accordance with FAR Subpart 9.5. The Contractor is also required to draft
and sign an Organizational Conflict of Interest Statement in which the Contractor (and any
Subcontractors or consultants) agrees to disclose information concerning the actual or potential
conflict with any proposal for any solicitation relating to any work in the TO. All actual or potential
OCl situations shall be identified and addressed in accordance with FAR Subpart 9.5.

H.9.2 NON DISCLOSURE REQUIREMENTS

If this TO requires the Contractor to act on behalf of, or provide advice with respect to any phase of
an agency procurement, as defined in FAR 3.104-4, then the Contractor shall ensure that all its
personnel (to include Subcontractors, teaming partners, and consultants) who will be personally and
substantially involved in the performance of the TO:

execute and submit an “Employee/Contractor Non-Disclosure Agreement” Form (Section J, List of
Attachments) prior to the commencement of any work on the task order and are instructed in the
FAR 3.104 requirements for disclosure, protection, and marking of Contractor bid or proposal
information, or source selection information.

All proposed replacement Contractor personnel also must submit a Non-Disclosure agreement and
be instructed in the requirements of FAR 3.104. Any information provided by Contractors in the
performance of this TO or obtained by the Government is only to be used in the performance of the
TO. The Contractor shall put in place appropriate procedures for the protection of such information
and shall be liable to the Government for any misuse or unauthorized disclosure of such information
by its personnel, as defined above.

Additionally, Base Commanders may require Contractor personnel sign a non-disclosure agreement
in order to be posted on base. The Contractor shall consult the TPOC for current requirements at
each installation.

H.18 CONTRACTOR’S PURCHASING SYSTEMS

The objective of an Contractor purchasing system assessment is to evaluate the efficiency and
effectiveness with which the Contractor spends Government funds and complies with
Government policy with subcontracting.
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Prior to the award of a task order the Contracting Officer shall verify the validity of the
Contractor's purchasing system. Thereafter, the Contractor is required to certify to the
Contracting Officer no later than 30 calendar days prior to the exercise of any options the
validity of their purchasing system. Additionally, if reviews are conducted of the purchasing
system after the exercise of the option, the Contractor shall provide the results of the review to
the Contracting Officer within 2 weeks from the date the results are known to the Contractor.

H.23 TRAVEL

H.23.1 TRAVEL REGULATIONS

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

1) Federal Travel Regulations (FTR) - prescribed by the General Services Administration,
for travel in the contiguous United States.

2 Joint Travel Regulations (JTR), Volume 2, DoD Civilian Personnel, Appendix A. prescribed
by the Department of Defense, for travel in Alaska, Hawaii, and outlying areas of the United
States.

3) Department of State Standardized Regulations (DSSR) (Government Civilians, Foreign
Areas), Section 925, "Maximum Travel Per Diem Allowances for Foreign Areas", prescribed by
the Department of State, for travel in areas not covered in the FTR or JTR.

H.23.2 TRAVEL AUTHORIZATION REQUESTS

Before undertaking travel to any Government site or any other site in performance of this Task
Order, the Contractor shall have this travel approved by, and coordinated with, the appropriate
TPOC and the FEDSIM COR. Notification shall include, at a minimum, the number of persons
in the party, traveler name, destination, duration of stay, purpose, and estimated cost. Prior to
any long distance travel, the Contractor shall prepare a Travel Authorization Request for
Government review and approval. Long distance travel will be reimbursed for cost of travel
comparable with the Joint Travel Regulations (JTR). As overseas travel is anticipated on the
Task Order, the Contractor must also comply with the Department of State Standardized
Regulations (DSSR) and air travel must comply with the Fly America Act.

Requests for travel approval shall:
Be prepared in a legible manner;
Include a description of the travel proposed including a statement as to purpose;
Be summarized by traveler;
Identify the task order number;

Identify the CLIN and account(s) associated with the travel;
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Be submitted in advance of the travel with sufficient time to permit review and approval.

The Contractor shall use only the minimum number of travelers and rental cars needed to
accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible.

H.23.3 TRIP REPORTS

The Government will identify the need for a Trip Report (if required) when the request for travel
is submitted. The Contractor shall keep a summary of all long-distance travel, to include, at a
minimum, the name of the employee, location of travel, purpose of trip, duration of trip, outcome
of trip, and POC at travel location.

H.23.4 RELOCATION

This section is applicable only to PACAF (not to AFGSC).

Contractor personnel assigned to overseas PACAF installations listed in the Section C.2.1
PACAF Scope of Work are eligible for reimbursement at cost for relocations. At cost CLINSs for
Relocation expenses are initially funded at award and may be unilaterally increased by the
government as appropriate with subsequent incremental funding.

Relocation covers the expense of relocating existing employees to new work locations and the
relocating new contractor staff to their work locations overseas at PACAF installations listed in
the Section C.2.1 PACAF Scope of Work. A Relocation Plan for each employee relocated
identifies the costs the government agrees to pay and also identifies a one-year service
commitment (FAR Subpart 31.205-35 Relocation costs (d)) the transferring employee or new-
hire makes in return for the relocation expenses being paid to the PACAF location. If the
employee does not stay at least one year, the Contractor must reimburse the Government for the
relocation expenses being paid to the PACAF location.

A two-year service commitment (one-year for Republic of Korea) must be satisfied for
reimbursement of relocation costs back to the employee home of record.

The PACAF TPOC and CO must pre-approve estimated direct costs associated with relocation of
employees back to the employee home of record and are subject to the following:

1. Expenses incurred relocating new-hires or transferring employees among PACAF user
sites are paid at cost if the TPOC and CO agree that the relocation is advantageous to
the Government.

2. In the case of employees leaving after satisfying a two-year (one-year for Republic of
Korea) service commitment (FAR Subpart 31.205-35 Relocation costs (d)) but staying
employed by the contractor (or remaining in country), the government will approve
relocation expenses if the TPOC and COR agree that paying the relocation is
advantageous to the Government and if the employee provides 30+ days notice of their
intent to vacate their position, and stays all of the 30 days unless other arrangements
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are made (e.g. a replacement is identified and starts work before the 30 day period has
elapsed).

3. PACAF requests the employee’s removal from his/her position for reasons other than
performance (e.g., the position is no longer needed).

The PACAF TPOC and CO will not approve reimbursement of costs associated with relocation
of employees back to the employee home of record in cases where:

1. The employee leaves before satisfying the two-year (one-year for Korea) minimum on-
site commitment.

2. The contractor transfers the employee from an assignment at a PACAF site to a position
outside PACAF within two years (one year for Republic of Korea) after the employee
starts work in his / her current position at a PACAF site and without first giving 30+ days
notice of the transfer.

3. The contractor removes an employee from an assignment at a PACAF site for cause (e.g.,
poor performance or violation of SOFA or local base rules and regulations).

The following comprise maximum at cost Relocation expenses for PACAF sites and may be
further limited by appropriate Government Travel Regulations in effect at the time of relocation.

Relocation of Contractor employees from home of record to PACAF site:

- Shipment of household goods to:
- ALASKA & HAWAII: Shipment of household goods (up to 15,500 Ibs for those with
dependents; 13,000 Ibs for those without dependents)

- GUAM, JAPAN, KOREA: Shipment of household goods (up to 15,500 Ibs for those with
dependents; 13,000 Ibs for those without dependents)

- Shipment of vehicles
- ALASKA & HAWAII: Employees will be reimbursed for costs associated with shipment of
one motor vehicle to include a car, light truck or motorcycle.

- GUAM, JAPAN, KOREA: Employees will not be reimbursed for costs associated with
shipment of vehicles

- Storage of excess household goods and vehicles

- Employees will be reimbursed for costs associated with storage of excess household
goods and one vehicle for the earlier of three years or until termination of the assignment.
Employees with dependents will be reimbursed for storage of up to 15,500 Ibs of
household goods. Employees without dependents will be reimbursed for storage of up to
13,000 Ibs of household goods. After three years at a single location the employee may
elect to have their stored household goods (not vehicles) shipped to their location or they
may continue to receive at cost reimbursement of the costs of storage until termination of
the assignment.

- One-way transportation
- Employees will be reimbursed for one-way transportation for employee and dependents
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- Temporary Quarters
- Employees will be reimbursed for up to 20 days of temporary lodging

- Employees will be reimbursed for Per Diem (employee only) during the time spent in
temporary lodging

- Employees will be reimbursed for up to 20 days use of a rental car

- Miscellaneous expenses
- Employees will be reimbursed for up to $1,000 for allowable miscellaneous expenses

Return Relocation of Contractor employees from PACAF site to home of record:

- Shipment of household goods

- ALASKA & HAWAII: Shipment of household goods (up to 15,500 Ibs for those with
dependents; 13,000 Ibs for those without dependents)

- GUAM, JAPAN, KOREA: Shipment of household goods (up to 15,500 Ibs for those with
dependents; 13,000 Ibs for those without dependents)

- Shipment of vehicles

- ALASKA & HAWAII: Employees will be reimbursed for costs associated with shipment of
one vehicle to include a car, light truck or motorcycle.

- GUAM, JAPAN, KOREA: Employees will not be reimbursed for costs associated with
shipment of vehicles

- Storage of excess household goods

- Employees will be reimbursed for costs associated with removal of stored household
goods and vehicles from the storage location and shipment to the home of record

- One-way transportation
- Employees will be reimbursed for one-way transportation for employee and dependents

- Temporary living
- Employees will be reimbursed for up to 20 days of temporary lodging, per diem (employee
only) and use of a rental car. This would apply only in cases where the employee (and

dependents) must vacate their permanent residence prior to departing the PACAF
location.

H.23.5 HOLA/COLA

This section is applicable only to PACAF (not to AFGSC because all their sites are in the lower
48 United States). Contractor personnel assigned to overseas PACAF installations including
Alaska and Hawaii are eligible for Cost of Living Allowances (COLA) and Housing Allowances
(HOLA) invoiced under at cost CLINs. “HOLA” is equivalent to the DOD “Basic Allowance for
Housing” (BAH) for sites in Alaska and Hawaii and the DOD Overseas Housing Allowance
(OHA) for all other overseas PACAF locations. At cost CLINs for HOLA / COLA expenses are
initially funded at award and may be unilaterally increased by the government as appropriate with
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subsequent incremental funding. HOLA / COLA allowances may be invoiced monthly per
Section G.

The basis for HOLA / COLA payments is the Department of Defense Per Diem, Travel and
Transportation Committee’s Cost of Living Allowance and Basic Allowance for
Housing/Overseas Housing Allowance. The committee sets COLA/HOLA rates for all locations
to which contractor personnel are assigned under this task order. “COLA” under this task order
is equivalent to the DOD “COLA” for PACAF OCONUS locations. HOLA” is equivalent to the
DOD “Basic Allowance for Housing” (BAH) for sites in Alaska and Hawaii and the DOD
“Overseas Housing Allowance” (OHA) for OCONUS locations in Japan, Republic of Korea
(ROK), and Guam.

COLA/HOLA rates for the task order base period are based on PACAF experience with
contractor employees at PACAF locations and are set using the following method:

1. All contractors employees receiving HOLA / COLA payments under this task order are
deemed equivalent to the DOD O-3 pay grade with 3 years of service in that grade.

2. Contractor employees will be classified into two categories reflecting their family status.
Those with one or more dependents are in the “family” classification; those without
dependents are in the “single” classification.

3. COLA and HOLA values for Alaska and Hawaii are determined the first of each month
using the query functions available on the DOD Travel and Transportation Committee
web site: https://www.defensetravel.dod.mil/site/cola.cfm

4. Overseas Housing Allowances (OHA) for Guam, Japan and Republic of Korea (ROK)
are calculated using the web site: https://www.defensetravel.dod.mil/site/ohaCalc.cfm

5. COLA and HOLA values for Kunsan AB, ROK are paid at the rates for Osan AB, ROK.
This is because there is a better sample of housing and COLA costs for the Osan area than
for the Kunsan area due to the lack of uniformed military living off-base at Kunsan.

H.24 ODCs

The Government may require the Contractor to purchase hardware, software, and supplies critical
and related to the IT services being acquired under the TO. For example: specialized Trimble
training courses, imagery updates, and related products. Such requirements will be identified at
the time a TOR is issued or may be identified during the course of a TO, by the Government or
the Contractor. If the Contractor initiates a purchase within the scope of this TO and the prime
Contractor has an approved purchasing system, the contractor shall submit to the FEDSIM COR a
Request to Initiate Purchase (RIP). If the prime contractor does not have an approved purchasing
system, only an adequate accounting system, the Contractor shall submit to the CO a Consent to
Purchase (CTP). The RIP and CTP shall include the purpose, specific items, estimated cost, cost
comparison, and rationale (See Section J, attachments for RIP and CTP templates). The
Contractor shall not make any purchases without an approved RIP from the COR or an approved
CTP from the CO.

H.25 TRANSFER OF HARDWARE/SOFTWARE MAINTENANCE AGREEMENTS
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If the Contractor acquires hardware/software maintenance support, all licenses, maintenance
agreements, and/or contractual rights to receive title shall be purchased in the AF client’s name
and immediately turned over to the Government upon delivery to the client. The Government's
liability to reimburse the Contractor for costs incurred from the acquisition of hardware/software
maintenance support SHALL BE LIMITED to their Alliant contract indirect handling fee for
ODCs.

H.26 CONTRACTOR IDENTIFICATION

As stated in 48 CFR Part 211.106, Purchase Descriptions for Service Contracts, Contractor
personnel shall identify themselves as Contractor personnel by introducing themselves or being
introduced as Contractor personnel and by displaying distinguishing badges or other visible
identification for meetings with Government personnel. Contractor personnel shall appropriately
identify themselves as Contractor employees in telephone conversations and in formal and
informal written correspondence.

H.27 INTELLECTUAL PROPERTY RIGHTS

The existence of any patent, patent application or other intellectual property right that encumbers
any deliverable must be disclosed in writing on the cover letter that accompanies the delivery. If
no such disclosures are provided, "the data rights provisions in FAR 52.227-14 apply.

H.28 MISSION CRITICAL CONTRACTOR PERSONNEL

Mission critical Contractor personnel may be from any labor category. Mission critical
Contractor personnel shall be present for duty during exercises, contingency operations, and
shall provide direct war support. Mission critical Contractor personnel may be required to work
extended hours, to include night shifts to support 24/7 operations. The intended duration of the
extended hours is less than 30 days; however, it is event driven. Mission critical Contractors
shall have family members enrolled in the NEO (Non-combatant Evacuation Operation)
program at their respective installation, and shall comply with all requirements of the NEO
program. Mission critical Contractor personnel shall complete all required training identified by
the installation (i.e. nuclear, biological and chemical training). Mission critical Contractor
personnel shall be billeted on-base if directed during exercises, contingency operations, or war.
For example, currently there are two mission critical positions at 7" AF at Osan AB, ROK.

H.29 IMMUNIZATION OF CONTRACTOR PERSONNEL

Contractor personnel may be required to obtain immunization for Anthrax, Small Pox, and other
diseases and agents depending on the locations where personnel are assigned.

H.30 INVITED CONTRACTOR STATUS FOR REPUBLIC OF KOREA AND JAPAN

Contractor personnel are subject to Status of Forces Agreements (SOFA) for personnel
assigned to Japan and the Republic of Korea.
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H.31 INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS
(USFK Req. 700-19, 4 June 2007)

This clause is inserted in its entirety:
Contingency Conditions Clause

CONTINUANCE OF PERFORMANCE DURING ANY STATE OF EMERGENCY
IN THE REPUBLIC OF KOREA (ROK)

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-
ROK Status of Forces Agreement (SOFA) as implemented by United States Forces Korea
(USFK) Reg 700-19, which can be found under the “publications” tab on the US Forces Korea
homepage_http://www.usfk.mil

(a) Definitions. As used in this clause—

“U.S. — ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the
Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S.
Armed Forces in the Republic of Korea, as amended

“Combatant Commander” means the commander of a unified or specified combatant command
established in accordance with 10 U.S.C. 161. In Korea, the Combatant Commander is the
Commander, United States Pacific Command.

“United States Forces Korea” (USFK) means the subordinate unified command through which
US forces would be sent to the Combined Forces Command fighting components.

COMUSK means the commander of all U.S. forces present in Korea. In the Republic of Korea,
COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and
Commander, United Nations Command (CDR UNC).

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal
staff office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as
applied to US and Third Country contractors under the Invited Contractor (IC) and Technical
Representative (TR) Program (USFK Reg 700-19).

“Responsible Officer” (RO) means A senior DOD employee (such as a military E5 and above or
civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly
responsible for determining and administering appropriate logistics support for IC/TRs during
contract performance in the ROK.

“Theater of operations” means an area defined by the combatant commander for the conduct or
support of specified operations.

“Uniform Code of Military Justice” means 10 U.S.C. Chapter 47
(b) General.

(2) This clause applies when contractor personnel deploy with or otherwise provide support in
the theater of operations (specifically, the Korean Theater of Operations) to U.S. military forces
deployed/located outside the United States in—

(i) Contingency operations;
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(i) Humanitarian or peacekeeping operations; or
(iif) Other military operations or exercises designated by the Combatant Commander.

(2) Contract performance in support of U.S. military forces may require work in dangerous or
austere conditions. The Contractor accepts the risks associated with required contract
performance in such operations. The contractor will require all its employees to acknowledge in
writing that they understand the danger, stress, physical hardships and field living conditions
that are possible if the employee deploys in support of military operations.

(3) Contractor personnel are not combatants and shall not undertake any role that would
jeopardize their status. Contractor personnel shall not use force or otherwise directly
participate in acts likely to cause actual harm to enemy armed forces.

(c) Support.

(1) Unless the terms and conditions of this contract place the responsibility with another party,
the COMUSK will develop a security plan to provide protection, through military means, of
Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian
authority does not exist.

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative
care, stabilization, hospitalization at level 111 military treatment facilities, and assistance with
patient movement in emergencies where loss of life, limb, or eyesight could occur.
Hospitalization will be limited to stabilization and short-term medical treatment with an
emphasis on return to duty or placement in the patient movement system.

(i)  When the Government provides medical treatment or transportation of Contractor
personnel to a selected civilian facility, the Contractor shall ensure that the Government is
reimbursed for any costs associated with such treatment or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere
in this contract.

(iv) (3) Unless specified elsewhere in this contract, the Contractor is responsible for all other
support required for its personnel engaged in the theater of operations under this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall
ensure that its personnel supporting U.S Armed Forces in the Republic of Korea as specified
in paragraph (b)(1) of this clause are familiar with and comply with, all applicable—

(1) United States, host country, and third country national laws;

(i) The Military Extraterritorial Jurisdiction Act may apply to contractor personnel if
contractor personnel commit crimes outside the United States.

(i)  Under the War Crimes Act, United States citizens (including contractor personnel)
who commit war crimes may be subject to federal criminal jurisdiction.

(iii) When Congress formally declares war, contractor personnel authorized to accompany
the force may be subject to the Uniform Code of Military Justice.
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(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection,
security, health, safety, or relations and interaction with local nationals. Included in this list are
force protection advisories, health advisories, area (i.e. “off-limits”), prostitution and human
trafficking and curfew restrictions.

(e) Pre-deployment/departure requirements. The Contractor shall ensure that the following
requirements are met prior to deploying/locating personnel in support of U.S. military forces in
the Republic of Korea. Specific requirements for each category may be specified in the statement
of work or elsewhere in the contract.

(1) All required security and background checks are complete and acceptable.

(2) All contractor personnel meet the minimum medical screening requirements and have
received all required immunizations as specified in the contract. In the Republic of Korea, all
contractor employees subject to this clause shall comply with the same DoD immunization
requirements applicable to Emergency Essential DoD civilians—INCLUDING ANTHRAX
IMMUNIZATION. The Government will provide, at no cost to the Contractor, any Korean
theater-specific immunizations and/or medications not available to the general public.

(3) Contractor personnel have all necessary passports, visas, and other documents required to
enter and exit a theater of operations and have a Geneva Conventions identification card from the
deployment center or CONUS personnel office—if, applicable.

(4) Country and theater clearance is obtained for contractor personnel. Clearance
requirements are in DOD Directive 4500.54, Official Temporary Duty Abroad, DOD
4500.54-G, DOD Foreign Clearance Guide, and USFK Reg 1-40, United States Forces
Korea Travel ClearanceGuide. Contractor personnel are considered non-DOD
personnel traveling under DOD sponsorship.

(F) Processing and departure points. Deployed contractor personnel shall—

(1) Under contingency conditions or under other conditions as specified by the Contracting
Officer, process through the deployment center designated in the contract, prior to deploying.
The deployment center will conduct deployment processing to ensure visibility and
accountability of contractor personnel and to ensure that all deployment requirements are met;

(2) Use the point of departure and transportation mode directed by the Contracting Officer; and

(3) If processing through a deployment center, process through a Joint Reception Center (JRC)
upon arrival at the deployed location. The JRC will validate personnel accountability, ensure
that specific theater of operations entrance requirements are met, and brief contractor personnel
on theater-specific policies and procedures.

(9) Personnel data list.

(1) The Contractor shall establish and maintain with the designated Government official a
current list of all contractor personnel that deploy with or otherwise provide support in the
theater of operations to U.S. military forces as specified in paragraph (b)(1) of this clause. The
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Synchronized Predeployment and Operational Tracker (SPOT) is the designated automated
system to use for this effort. This accountability requirement is separate and distinct from the
personnel accountability requirement listed in the U.S-ROK SOFA’s Invited
Contractor/Technical Representative Program (as promulgated in USFK Regulation 700-19).

(2) The Contractor shall ensure that all employees on the list have a current DD Form 93,
Record of Emergency Data Card, on file with both the Contractor and the designated
Government official.

(h) Contractor personnel.

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and
replace any contractor personnel who jeopardize or interfere with mission accomplishment or
who fail to comply with or violate applicable requirements of this clause. Contractors shall
replace designated personnel within 72 hours, or at the Contracting Officer’s direction. Such
action may be taken at the Government’s discretion without prejudice to its rights under any
other provision of this contract, including the Termination for Default clause.

(2) The Contractor shall have a plan on file showing how the Contractor would replace
employees who are unavailable for deployment or who need to be replaced during deployment.
The Contractor shall keep this plan current and shall provide a copy to the Contracting Officer
and USFK Sponsoring Agency (see USFK Reg 700-19) upon request. The plan shall—

(i) Identify all personnel who are subject to U.S. or Republic of Korea military mobilization;
(i) Identify any exemptions thereto;
(iii) Detail how the position would be filled if the individual were mobilized; and

(iv) ldentify all personnel who occupy a position that the Contracting Officer has designated as
mission essential.

(1) Military clothing and protective equipment.

(1) Contractor personnel supporting a force deployed outside the United States as specified in
paragraph (b)(1) of this clause are prohibited from wearing military clothing unless specifically
authorized in writing by the COMUSK. If authorized to wear military clothing, contractor
personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be
distinguishable from military personnel, consistent with force protection measures and the
Geneva Conventions.

(2) Contractor personnel may wear military-unique organizational clothing and individual
equipment (OCIE) required for safety and security, such as ballistic, nuclear, biological, or
chemical protective clothing.

(3) The deployment center, the Combatant Commander, or the Sponsoring Agency shall issue
OCIE and shall provide training, if necessary, to ensure the safety and security of contractor
personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless
otherwise directed by the Contracting Officer.

(1) Weapons.
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(1) If the Contractor requests that its personnel performing in the theater of operations be
authorized to carry weapons, the request shall be made through the Contracting Officer to the
COMUSK. The COMUSK will determine whether to authorize in-theater contractor personnel to
carry weapons and what weapons will be allowed.

(2) The Contractor shall ensure that its personnel who are authorized to carry weapons—
(i)  Are adequately trained,;
(i)  Are not barred from possession of a firearm by 18 U.S.C. 922; and

(i) Adhere to all guidance and orders issued by the COMUSK regarding possession, use, safety,
and accountability of weapons and ammunition.

(iv) The use of deadly force by persons subject to this clause shall be made only in self-defense,
except:

(v) Persons subject to this clause who primarily provide private security are authorized to use
deadly force only as defined in the terms and conditions of this contract in accordance with
USFK regulations and policies (especially, USFK Regulation 190-50).

(vi) Liability for the use of any weapon by persons subject to this clause is solely the
responsibility of the individual person and the contractor.

(3) Upon redeployment or revocation by the COMUSK of the Contractor’s authorization to issue
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended
ammunition are returned as directed by the Contracting Officer.

(k) Evacuation.

(1) In the event of a non-mandatory evacuation order, unless authorized in writing by the
Contracting Officer, the Contractor shall maintain personnel on location sufficient to meet
obligations under this contract.

(I) Theater Specific Training. Training Requirements for IC/TR personnel shall be conducted in
accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel
and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK.

(m) USFK Responsible Officer (RO). The USFK appointed RO will ensure all IC/TR personnel
complete all applicable training as outlined in this clause.

(n) Changes. In addition to the changes otherwise authorized by the Changes clause of this
contract, the Contracting Officer may, at any time, by written order identified as a change order,
make changes in Government-furnished facilities, equipment, material, services, or site. Any
change order issued in accordance with this paragraph shall be subject to the provisions of the
Changes clause of this contract.

(o) Subcontracts. The Contractor shall incorporate the substance of this clause, including this
paragraph, in all subcontracts that require subcontractor personnel to be available to deploy with or
otherwise provide support in the theater of operations to U.S. military forces deployed/stationed
outside the United States in—
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(1) Contingency operations;
(2) Humanitarian or peacekeeping operations; or
(3) Other military operations or exercises designated by the Combatant Commander.

(p) The Contracting Officer will discern any additional GFE, GFP or logistical support necessary to
facilitate the performance of the enhanced requirement or necessary for the protection of contractor
personnel. These items will be furnished to the Contractor at the sole discretion of the Contracting
Officer and may be provided only on a reimbursable basis. (End of clause)

H.32 STATUS OF FORCES AGREEMENT (SOFA) AND LOGISTICAL SUPPORT IN
JAPAN

The Status of Forces Agreement between the United States and Japan (SOFA) governs the
rights and obligations of the United States armed forces in Japan. Unless a Contractor is
present in Japan solely to perform under a Contract with the United States for the sole
benefit of the United States armed forces in Japan and is accorded privileges under SOFA
Article X1V, it and its employees shall be subject to all the laws and regulations of Japan.
Certain Contractor employees and their dependents not accorded privileges under SOFA
Article X1V may be accorded privileges under SOFA Article 1(b). Dependents of Contractors
or of Contractor employees who receive SOFA Article X1V status do not receive SOFA status
under SOFA Atrticle XIV or SOFA Article I(b) based on their status as dependents. The
Contractor shall comply with the instruction of the Contracting Officer concerning the entry of
its employees, equipment, and supplies into Japan, and shall comply with all applicable
Japanese laws and regulations as well United States Forces Japan (USFJ) and USFJ
component policies and regulations during the performance of this Contract.

H.33 SOFA ARTICLE XIV STATUS

Contractors may apply for Article XIV status under the United States — Japan Status of Forces
Agreement (SOFA). Contracts shall be prepared based on the assumption that SOFA Article
X1V status will be granted by Government in consultation with the Government of Japan. If the
Government determines that Contractor does not qualify for SOFA Article XIV status or that
SOFA Article X1V status is otherwise inappropriate, an equitable adjustment shall be made to
the cost/price and other appropriate terms of the Contract. Persons, including corporations
organized under the laws of the United States, and their employees who are ordinarily resident in
the United States and whose presence in Japan is solely for the purpose of executing Contracts
with the United States for the benefit of the United States armed forces may acquire privileged
status under SOFA Article X1V. Such Contractors and Contractor employees are eligible for
agency privileges and benefits under the SOFA but otherwise remain subject to the laws and
regulations of Japan. Neither SOFA Article XIV nor SOFA Article I(b) status and privileges
extend to dependents of SOFA Article X1V Contractors or Contractor employees.

(b) Procedures.
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(1) Formal application for SOFA Article X1V status shall be made to HQ USFJ only after
the Contract has been awarded and the Contractor’s place of operation in Japan has been
determined.

(2) A Contractor seeking SOFA Atrticle X1V status for itself and its employees shall
submit the following to the Contracting Officer as part of its Contract:

(i) Proof that the Contractor is a person ordinarily resident in the United States
or a corporation organized under the laws of the United States and that its presence in Japan is
solely for the purpose of executing Contracts with the United States for the benefit of the United
States armed forces; and

(i) Proof that the Contractor’s employees are persons ordinarily resident in the
United States and that their presence in Japan is solely for the purpose of performing work under
Contracts with the United States for the benefit of the United States armed forces.

(3) The Contracting Officer shall make the initial determination whether the Contractor qualifies
for SOFA Atrticle X1V status. Upon a determination of qualification, the Contracting Officer
shall forward a request for designation through component channels to Commander, United
States Forces, Japan, ATTN: USFJ/J5, Unit 5068, APO AP 96328. The request shall include
the items requested in subparagraph (b)(2), a full explanation of the necessity of using a United
States Contractor, and relevant documentation. See USFJ Instruction 64-102 for further details.

(4) HQ USF]J shall make the final determination on the Contractor’s SOFA Article
XIV status upon consultation with the Government of Japan.

(5) Upon receipt of HQ USFJ approval, the Contracting Officer shall issue Letters
of Identification indicating SOFA Article XIV status has been granted to the Contractor and
Contractor employees.

(6) Once a Contractor has been designated under SOFA Article X1V, it is not necessary
that it be re-designated if a follow-on Contract is awarded to that Contractor; provided the new
Contract does not involve a material change from the work under which the SOFA Article X1V
designation was originally granted and there is no significant delay between completion of the
existing Contract and initiation of performance under the follow-on Contract.

(c) SOFA Article XIV privileges and benefits. In accordance with SOFA Article X1V,
paragraphs 3 through 8, upon certification by appropriate United States authorities as to their
identity, such persons and their employees shall be accorded the following benefits of the SOFA.
Note: Privileges and benefits afforded under SOFA Article XIV do not extend to
dependents/family members.

(1) Access to and movement between facilities and areas in use by the United States

armed forces and between such facilities and areas and the ports or airports of Japan as provided
for in SOFA Article V, paragraph 2;
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(2) Entry into Japan and exemption from Japanese laws and regulations on
the registration and control of aliens as provided for in SOFA Article 1X;

(3) Exemption from customs duties and other such charges on furniture and household
goods for private use imported by person when they first arrive to work in Japan, vehicles and
parts imported for private use, and reasonable quantities of clothing and household goods for
everyday private use which are mailed into Japan through United States military post offices as
provided for in SOFA Article XI, paragraph 3;

(4) If authorized by the installation commander or designee, the right to use Navy
exchanges, post exchanges, base exchanges, commissaries, messes, social clubs, theaters,
newspapers and other non-appropriated fund organizations regulated by United States military
authorities as provided for in SOFA Article XV,

(5) The transmission into or outside of Japan of United States dollar or dollar instruments
realized as a result of Contract performance as provided for in SOFA Article XI1X, paragraph 2;

(7) The use of postal facilities as provided for in SOFA Article XXI; Exemption from
the laws and regulations of Japan with respect to terms and conditions of employment except that
such exemption shall not apply to the employment of local nationals in Japan;

(8) Exemption from taxes and similar charges of Japan on depreciable assets except
houses, held, used, or transferred for the execution of Contracts referenced in subparagraph (a);

(9) Exemption from taxation in Japan on the holding, use transfer by death, or transfer
to person or agencies entitled to tax exemption under the SOFA, of movable property, tangible
or intangible, the presence of which in Japan is due solely to the temporary presence of these
persons in Japan, provided such exemption shall not apply to property held for the purpose of
investment or the conduct of other business in Japan or to any intangible property registered in
Japan. No exemption from taxes payable for the use of roads by private vehicles is provided
under SOFA Atrticle XIV;

(10) Exemption from income or corporation taxes of the Government of Japan or any
other taxing agency in Japan on any income derived under a Contract made in the United States
with the Government of the United States in connection with the construction, maintenance or
operation of any of the facilities or area covered by the SOFA. The provisions of this paragraph
do not exempt such persons from payment of income or corporation taxes on income derived
from Japanese sources;

(11) Japan authorities have the right to exercise jurisdiction over SOFA personnel in
relation to offenses committed in Japan and punishable by the law of Japan. In those cases in
which the Japanese authorities have the primary right to exercise jurisdiction but decide not to do
s0, the United States shall have the right to exercise such jurisdiction as is conferred on it by the
law of the United States.

H.34 SOFA ARTICLE I(b) STATUS
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Individuals including, but not limited to, technical advisors, consultants, entertainers serving
under Contracts with the United States for the provision of services in support of U.S. armed
forces in Japan, and whose presence is required in Japan to provide such services, may acquire
SOFA status in Japan as part of the civilian component under Article I(b) of the SOFA. SOFA
Article I(b) does not create a lawful status in Japan for any entity other than individuals (e.g., the
company employing the individual). To qualify for SOFA status under SOFA Atrticle 1(b), such
individuals must be:

(1) United States nationals,

(2) not ordinarily resident in Japan,

present in Japan at the invitation of, and solely for the purpose of executing Contracts
with, the United States for the benefit of the United States armed forces, and(4) not Contractors
or employees of a Contractor whose presence in Japan is solely for the purpose of personnel
must obtain a Letter of Identification from Contracting Officer to authorize entry into Japan
under SOFA Atrticle I(b) and to identify which Article 1(b) privileges and benefits will be
executing Contracts within the definition of SOFA Atrticle XIV.

(b) SOFA Article I(b) procedures. Contractor provided to each employee/dependent. Contractor
shall, in writing, identify all Contractor personnel and accompanying dependents eligible for
SOFA Article I(b) status to the Contracting Officer.

(c) SOFA Article 1(b) privileges and benefits. Persons granted authority to enter Japan under
SOFA Article 1(b) and their dependents (defined as spouse, children under 21, and, if dependent
for over half their support upon an individual having SOFA Article I(b) status, parents and
children over 21) shall be accorded the following benefits of the SOFA. These privileges are
personal to the employee/dependent and do not inure to the employer.

(1) Access to and movement between facilities and areas in use by the United States
armed forces and between such facilities and areas and the ports or airports of Japan as provided
for in SOFA Article V, paragraph 2;

(2) Entry into Japan and exemption from Japanese laws and regulations on the
registration and control of aliens as provided for in SOFA Atrticle IX;

(3) Acceptance as valid by Japan, without a driving test or fee, a U.S. Forces, Japan
Operator’s Permit for Civilian Vehicle as provided for in SOFA Article X. Issuance of such
permit shall be subject to applicable military regulation;

(4) Exemption from customs duties and other such charges on materials, supplies, and
equipment which are to be incorporated into articles or facilities used by the United States
armed forces furniture, household goods for private use imported by person when they first
arrive to work in Japan, vehicles and parts imported for private use, and reasonable quantities of
clothing and household goods for everyday private use which are mailed into Japan through
United States military post offices as provided for in SOFA Article XI, paragraphs 2 and 3;
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(5) Exemption from the laws and regulations of Japan with respect to terms and
conditions of employment as provided for in SOFA Atrticle XII, paragraph 7, except that
such exemption shall not apply to the employment of local nationals in Japan;

(6) Exemption from Japanese taxes to the Government of Japan or to any other taxing
agency in Japan on income received as a result of their service with the United States armed
forces as provided for in SOFA Article XIII. The provisions of Article XII1 do not exempt such
persons from payment of Japanese taxes on income derived from Japanese sources;

(7) If authorized by the installation commander or designee, the right to use Navy
exchanges, post exchanges, base exchanges, commissaries, messes, social clubs, theaters,
newspapers and other non-appropriated fund organizations regulated by United States military
authorities as provided for in SOFA Article XV,

(8) The transmission into or outside of Japan of United States dollar or dollar instruments
realized as a result of Contract performance as provided for in SOFA Article XIX, paragraph 2;

(9) The use of postal facilities as provided for in SOFA Article XXI;

(10) Exemption from taxation in Japan on the holding, use transfer by death, or transfer
to person or agencies entitled to tax exemption under the SOFA, of movable property, tangible
or intangible, the presence of which in Japan is due solely to the temporary presence of these
persons in Japan, provided such exemption shall not apply to property held for the purpose of
investment or the conduct of other business in Japan or to any intangible property registered in
Japan.

(11) Japan authorities have the right to exercise jurisdiction over SOFA personnel in
relation to offenses committed in Japan and punishable by the law of Japan. In those cases in
which the Japanese authorities have the primary right to exercise jurisdiction but decide not to do
so, the United States shall have the right to exercise such jurisdiction as is conferred on it by the
law of the United States.

H.35 LOGISTIC SUPPORT

Contractor, contractor personnel, and in the case of personnel granted SOFA Atrticle I(b)
status, dependents, shall, subject to availability as determined by the installation commander
or designee, be provided logistic support including, but not limited to, the items below.

(a) Navy, Base or Post Exchange, exchange service stations, theaters, and commissary (Article
I(b) personnel/dependents and Article XIV personnel only);

(b) Laundry and dry cleaning;

(c) Military banking facilities (Article I(b) personnel/dependents and Article XIV personnel
only);
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(d) Transient billeting facilities;

(e) Open mess (club) membership, as determined by each respective club (Article
I(b) personnel/dependents and Article X1V personnel only);

(F) Casualty assistance (mortuary services) on a reimbursable basis;

(9) Routine medical care on a reimbursable basis for U.S. citizens and emergency medical
care on a reimbursable basis for non-U.S. citizens;

(h) Dental care, limited to relief of emergencies on a reimbursable basis;

(i) Department of Defense Dependent Schools on a space-available and tuition-paying basis;

(j) Postal support, as authorized by military postal regulations (Article I(b) personnel/dependents
and Article XIV personnel only);

(k) Local recreation services on a space-available basis;

() Issuance of U.S. Forces, Japan Operator’s Permit (Article I(b) personnel/dependents
and Article X1V personnel only);

(m) Issuance of vehicle license plates (Article I(b) personnel/dependents and Article
X1V personnel only).

H.36 CONTINUED PERFORMANCE DURING CRISIS SITUATIONS

1. Requirements:

a. The requirements of this Contract have been identified as essential to the mission and
operational readiness of US and Allied Forces operating worldwide; therefore, the Contractor
may be required to perform this Contract during crisis situations including war, a state of
emergency, or contingency operations subject to the requirements and provisions listed below.

b. The Contractor shall be responsible for performing all requirements of this Contract
notwithstanding crisis situations including the existence of any state of war, whether declared or
undeclared, state of emergency, or contingency by the United States or foreign country,
commencement of hostilities, internal strife, rioting, civil disturbances, or activities of any type
which could endanger the welfare and security of US Allied Forces worldwide. Failure by the
Contractor to perform may subject the Contractor to termination of this Contract for default.

c. Crisis situations shall be determined by the overseas theater Commander-in-Chief
or when Defense Readiness Condition (DEFCON) Three (3) is declared for that area.

d. Continued performance hereunder may require an equitable adjustment; therefore, the
Contractor shall segregate and separately identify all costs incurred in the Contract performance
Task Order Reguest GST0011AJ0048, PS20 PAGE H-28



SECTION H — SPECIAL ORDER REQUIREMENTS

during war, state of emergency or contingency operation. The Contractor shall notify the
Contracting Officer of an increase or decrease in costs within sixty days after continued
performance has been directed by the Contracting Officer, or within any additional period that
the Contracting Officer approves in writing, but not later than the date of final payment under the
Contract. The Contractor’s notice shall include the Contractor’s proposal for an adjustment and
any data supporting the increase or decrease in the form prescribed by the Contracting Officer.
As soon as practicable after receipt of the Contractor’s proposal, the parties shall negotiate a
price adjustment to the Contract price. Failure to agree on any adjustment shall be handled as a
dispute under the Dispute Clause.

e. Contractor personnel will be integrated into Government contingency plans, and
afforded the same rights, privileges, protection and priority as Government personnel. The
Government will provide security, housing, and dining facilities for Contractor personnel should

conditions warrant. It is the Government’s intent to provide employees with the same benefits and
support provided or authorized to Government personnel under relevant sections of 5 U.S.C. and
42 U.S.C. as further implemented in the Joint Travel Regulations/Federal Travel Regulations
(JTR/FTR) and Department of State Standardized Regulations (DSSR) in effect during the
assignment. If the Government is unable to provide such benefits and support, the Contractor will
charge any costs associated with Contractor providing the benefits and support as other direct
costs (ODC) to the applicable task as approved by the Government. The Contractor will segregate
and separately identify all costs incurred as a result of this Contract provision.

H.37 CONTINUANCE OF PERFORMANCE DURING ANY STATE OF
EMERGENCY IN THE REPUBLIC OF KOREA (ROK) USFK 700-19

The Government may direct the Contractor to perform in support of a war, contingency, or
exercise, as provided by law or defined by the applicable Service Component Command.
Additionally, the Contractor shall be responsible for performing all functions of this Contract
during any declaration by the U.S. or Korea, of a state of emergency, or during internal strife,
rioting, civil disturbances, or perils of any other type until released by the Contracting Officer.
Contractor personnel under this Contract are considered emergency essential civilians (EEC)
unless designated otherwise by the Contracting Officer.

For all EEC personnel, the Contractor shall identify those employees having a U.S. military
mobilization recall commitment. The Contractor shall submit to the Contracting Officer adequate
plans for replacing those employees IAW DOD Directives 1200.7 and 1352.1. The Contractor is
responsible for identifying those Korean Citizen employees having a mobilization or military
recall commitment. The Contractor shall submit to the Contracting Officer either Republic of
Korea approved exemptions for the identified employees or adequate plans for continuing
performance of the Contract in the U.S. and/or ROK employees’ absence.

During time of war, contingency, exercise or crisis, Contractor personnel will remain attached
to the headquarters, USFK for management purposes in theater. USFKIFKAQ is the
responsible office for all Invited Contractors covered by the U.S. — R.O.K. Status of Forces
Agreement. The Contractor shall ensure that all Contractor employees will comply with all
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guidance, instructions, and general orders applicable to U.S. Armed Forces and DOD civilians
and issued by the Theater Commander or his/her representative. This will include any and all
guidance and instructions issued based upon the need to ensure mission accomplishment, force
protection and safety. The Contractor shall comply, and shall ensure that all deployed
employees and agents comply, with pertinent Department of Army and Department of Defense
directives, policies, and procedures, as well as federal statues, judicial interpretations and
international agreements (e.g., Status of Forces Agreements, Host Nation Support Agreements,
etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of operations. The

Contracting Officer will resolve disputes. The Contractor shall be responsible for providing
employees who meet the physical standards and medical requirements for job performance in
the designated theater of operations. The contracting officer may direct the Contractor, at the
Contractor’s expense, to remove or replace any Contractor employee failing to adhere to
instructions and general orders issued by the Theater Commander or his/her designated
representative. The Contractor will replace employees within 72 hours, or as directed by the
contracting officer, at Contractor expense, if the employee is to be removed or departs an area
of operations without permission. Before deployment, the Contractor shall ensure that each
Contractor employee completes a DD Form 93 (Record of Emergency Data Card), and returns
the completed form to the contracting officer’s representative or designated government
official.

The Contractor shall report its employees entering and leaving the area of operations IAW
theater policies (U.S. Invited Contractors see USFK Reg 700-19) or as directed by the
Contracting Officer or his/her designated representative. Additionally, the Contractor shall report
its employees in the area of operations by name and by location as required by theater policies.
The Contractor will brief its employees regarding the potential danger, stress, physical hardships
and field living conditions.. The Contractor will require all its employees to acknowledge in
writing that they understand the danger, stress, physical hardships and field living conditions that
are possible if the employee deploys in support of military operations.

This clause does not define the obligations of the Government to provide logistic support to the
Contractor personnel. Government logistic support to Contractor personnel is not contained
within the scope of this Contract unless otherwise noted. Government obligations to Contractors
during such circumstances are defined in DODI 3020.37 (Continuation of Essential DOD
Contractor Services during Crisis); U.S. Forces Korea Regulations, SOFA provisions, Agency
Supplements and Regulations.

The Contracting Officer will discern any additional GFE, GFP or supplies necessary to facilitate
the performance of the enhanced requirement or necessary for the protection of Contractor
personnel. These items will be furnished to the Contractor at the sole discretion of the
Contracting Officer.

(END OF CLAUSE)

H.38 DEFINITIONS (DODI 3020.37, NOV 06, 1990) E.2. ENCLOSURE 2

E2.1.1. Crisis Situation. Any emergency so declared by the National Command Authority (NCA)
or the overseas Combatant Commander, whether or not U.S. Armed Forces are involved,
minimally encompassing civil unrest or insurrection, civil war, civil disorder, terrorism,
hostilities buildup, wartime conditions, disasters, or international conflict presenting a serious
threat to DoD interests.
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E2. 1.2. Defense Readiness Condition (DEFCON). A number or code word indicating
the readiness posture of a unit for actual operations or exercises, as defined in JCS Pub 1-
02 (reference (1)). Also, called “state of readiness.”

E2. 1.3. Essential Contractor Service. A service provided by a firm or an individual under
Contract to the Department of Defense to support vital systems including ship’s owned, leased,
or operated in support of military missions or roles at sea and associated support activities
including installation, garrison, and base support serviced considered of utmost importance to the
U.S. mobilization and wartime mission. That includes services provided to FMS customers under
the Security Assistance Program. Those services are essential because of the following:

E2.1.3.1. DoD Components may not have military or DoD civilian employees to perform these
services immediately. E2.1.3.2. The effectiveness of defense systems or operations may be
seriously impaired, and interruption is unacceptable when those services are not available
immediately.

E2.1.4. Foreign Military Sales (FMS). That portion of U.S. security assistance authorized
by Public Law 94-329 as amended (reference (j).

E2.1.5. Trigger Mechanism. Subject to CJCS oversight, and with recommendations by Defense
Agencies, the cognizant Combatant Commander assesses the crisis situation in the specific area
of operational responsibility in which Contractor employees are located, and the Combatant
Commander or senior U.S. authority makes a decision to activate applicable plans, or when
DEFCON 3 is declared for that area.

E2.1.6. Vital Defense Systems and Associated Support Activities

E2.1.6.1. Command, control, communications, and intelligence (C3I) systems, including tactical
and strategic information, intelligence collection, and computer systems.

E2.1.6.2 Selected operational weapons systems, including those being brought into the DoD
inventory, international customer inventory, or fielded systems undergoing major modifications.

E.2.1.6.3. Operational logistics support of the systems described in paragraphs E2.1.6.1. and

E2.1.6.2, above, medical services, noncombatant evacuation activities, and other wartime
services if determined vital to mission continuance by the Component Commander.

H.39 NONCOMBATANT EVACUATION OPERATIONS (NEO)

In the event of a disaster or war in Japan or Korea, the Contractor and its dependents (if
applicable) will be offered NEO coverage.
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Contract. Section I of the Contractor’s Alliant Contract is applicable to this Task Order and is

SECTION | — OFFER CALUSES

hereby incorporated by reference. In addition, the following applies:

.2 FEDERAL ACQUISITION REGULATION (48 CEFR CHAPTER 1) SOLICITATION

CLAUSES (http://www.acquisition.gov/far/)

This task order incorporates one more clauses by reference with the same force and effect as if
they were given in full text. Upon request the Contracting Officer will make their full text
available. Also, the full text of a provision may be accessed electronically at these addresses:

FAR website: https://www.acquisition.gov/far/
GSAM website: https://www.acquisition.gov/gsam/gsam.html

CLAUSE NO CLAUSE TITLE DATE
52.211-8 Time of delivery, Alternate 111 (Apr 1984)
52.242-15 Stop-work order, Alternate | (Apr 1984)
52.215-21 Requirements For Cost Or Pricing Data Or (Oct 1997)
Information Other Than Cost Or Pricing
Data — Modifications
52.216-8 Fixed Fee (Mar 1997)
52.219-8 Utilization Of Small Business Concerns (May 2004)
52.219-9 Small Business Subcontracting Plan (Jan 2002)
52.223-15 Energy Efficiency In Energy Consuming (Dec 2007)
Products
52.223-16 IEEE 1680 Standard For The Environmental (Dec 2007)
Assessment Of Personal Computer
Products
52.227-15 Representation Of Limited Rights Data (Dec 2007)
And Restricted Computer Software
52.227-17 Rights In Data Special Works (Jun 1987)
52.227-21 Technical Data Declaration Revision (Jan 1997)
And Withholding Of Payment — Major
Systems
52.228-3 Workers” Compensation Insurance (Defense Base Act) (Apr 1984)
52.232-18 Availability of Funds (Apr 1984)
52.232-20 Limitation of Costs (Apr 1984)
52.232-22 Limitation of Funds (Apr 1984)
52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004)
52.244-6 Subcontracts For Commercial Items (Sep 2006)
52.246-3 Inspection of supplies — Cost reimbursement (May 2001)
52.246-5 Inspection of services — Cost reimbursement (Apr 1984)
52.246-11 Higher-level contract quality requirement (Feb 1999)
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52.246-15 Certificate of conformance (Apr 1984) 52.251-1
Authorization To Use Government Supply (Aprl984)
Sources

FAR Clauses in Full Text

52.217-8 Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the Contractor at any time prior
to contract expiration. (End of clause)

52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 15 days prior to expiration; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension. (b) If the Government
exercises this option, the extended contract shall be considered to include this option clause. (c)
The total duration of this contract, including the exercise of any options under this clause, shall
not exceed sixty (60) (months). (End of clause)

52.237-3 Continuity of Services (Jan 1991)

(a) The Contractor recognizes that the services under this Contract are vital to the Government
and must be continued without interruption and that, upon expiration, a successor, either the
Government or another Contractor, may continue them. The Contractor agrees to—(1) Furnish
phase-in training; and (2) Exercise its best efforts and cooperation to effect an orderly and
efficient transition to a successor.

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-in,
phase-out services for up to 90 days after this Contract expires and (2) negotiate in good faith a
plan with a successor to determine the nature and extent of phase-in, phase-out services required.
The plan shall specify a training program and a date for transferring responsibilities for each
division of work described in the plan, and shall be subject to the Contracting Officer’s approval.
The Contractor shall provide sufficient experienced personnel during the phase-in, phase-out
period to ensure that the services called for by this Contract are maintained at the required level
of proficiency.

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help

the successor maintain the continuity and consistency of the services required by this

Contract. The Contractor also shall disclose necessary personnel records and allow the successor
to conduct on-site interviews with these employees. If selected employees are

agreeable to the change, the Contractor shall release them at a mutually agreeable date and
negotiate transfer of their earned fringe benefits to the successor.
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(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs
incurred within the agreed period after Contract expiration that result from phase in,
phase-out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under
this Contract. (End of clause)

1.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM),
CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE
(Nov 2009)

CLAUSE NO
552.232.25

Prompt Payment Clause

1.15 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS)

CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO CLAUSE TITLE DATE

252.204-7004 Required Central Contractor Registration (Nov 2001)

252.209-7004 Subcontracting With Firms That Are Owned or (Dec 2006)
Controlled by the Government of a Terrorist Country

252.225-7043 Antiterrorism / Force Protection Policy for (Mar 2006)
Defense Contractors Outside the United States

252.227-7013 Rights in Technical Data - (Nov 1995)
Noncommercial Items

252.227-7014 Rights in Noncommercial Computer (Jun 1995)
Software and Noncommercial Computer
Software Documentation

252.227-7016 Rights in Bid or Proposal Information (Jun 1995)

252.227-7019 Validation of Asserted Restrictions - (Jun 1995)
Computer Software

252.227-7020 Rights in Special Works (Jun 1995)

252.227-7028 Technical Data or Computer Software (Jun 1995)
Previously Delivered to the Government

252.246-7001 Warranty of Data (Mar 2003)
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NOTE: The section numbers in this Task Order correspond to the section numbers in the Alliant
contract. Section J of the Contractor’s Alliant contract is applicable to this Task Order and is
hereby incorporated by reference. In addition, the following applies:

J.1 LIST OF ATTACHMENTS

Attachment A
Attachment B
Attachment C
Attachment D
Attachment E
Attachment F

Attachment G
Attachment H
Attachment |
Attachment J

Attachment K
Attachment L
Attachment M
Attachment N
Attachment O

Attachment P
Attachment Q

Monthly Status Report

Corporate Non-Disclosure Agreement (electronically attached .doc)

DD 254 (electronically attached .pdf)

Travel Authorization Template (electronically attached .xls)

Consent to Purchase Template (electronically attached .xIs)
Employee/Contractor Non-Disclosure Agreement (electronically attached

.doc)

Problem Notification Report

GeoBase Strategy Document (electronically attached .pdf)
Project Staffing Plan Template (To be removed at time of award)
Key Personnel Qualification Matrix (To be removed at time of

award)

List of Acronyms

PACAF Network Topology (electronically attached .ppt)

AFGSC Network Topology (electronically attached .pdf)

Request to Initiate Purchase (electronically attached .xls)

Written Notification of Acceptance or Rejection (electronically attached

.doc)

QASP V2_2011.12.14 (electronically attached .doc)
PACAP/AFGSC Background Documentation
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ATTACHMENT A

MONTHLY STATUS REPORT - SAMPLE
(MONTH AND YEAR)

Task Order Number
Prepared by:
Reporting Period:
Page 1 of

Monthly Status Report

Work Planned for the Month

Work Completed During the Month

Work Not Completed During the Month

Work Planned for Next Month

Task Order Meetings

Indicate the meeting date, meeting subject, persons in attendance and duration of the
meeting.

Deliverable Status

Issues/Questions/Recommendations

Risks
Indicate potential risks, their probability, impact, and proposed mitigation strategy.

Task Order Request Task Order # GST0011AJ0048, PS20 Page J-2



SECTION J— LIST OF ATTACHMENTS

ATTACHMENT B

Corporate

Corporate Non-Disclosure Agreement

Non-Disclosure.d
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ATTACHMENT C

DD FORM 254, DEC 19899 PREVIOUS EDITION IS OBSOLETE.
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ATTACHMENT D

TRAVEL AUTHORIZATION TEMPLATE
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ATTACHMENT E

CONSENT TO PURCHASE TEMPLATE

[Elj
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Addendum to

ATTACHMENT F

EMPLOYEE / CONTRACTOR NDA

Corporate NDA t
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ATTACHMENT G

PROBLEM NOTIFICATION REPORT

TASK ORDER NUMBER: DATE:

1. Nature and sources of problem:

2. COTR was verbally notified on: (date)

3. Is action required by the Government? Yes No

4. If YES, describe Government action required and date required:

5. Will problem impact delivery schedule? Yes No

6. If YES, identify what deliverables will be affected and extent of delay:

7. Can required delivery be brought back on schedule? Yes No

8. Describe corrective action needed to resolve problems:

9. When will corrective action be completed?

10. Are increased costs anticipated? Yes No

11. ldentify amount of increased costs anticipated, their nature, and define
Government responsibility for problems and costs:
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se_Strategy_Doc

ATTACHMENT H

GEOBASE STRATEGY DOCUMENT
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SECTION J— LIST OF ATTACHMENTS
ATTACHMENT |

PROJECT STAFFING PLAN TEMPLATE

Name Proposed Key Clearance Description of | ESTIMATED ESTIMATED Totals
Labor Category | Yes Level Proposed HOURS for HOURS for
or Function CLIN 0001A CLIN 0001B
No
[enter Program Yes US Final [enter [enter hours] [enter hours]
name] Manager Secret description]
[enter GIS Analyst No US Final [enter [enter hours] [enter hours]
name] Secret description]

This table shall include level of effort for both key and non-key positions. Provide a staffing table for both the base period and option year labor CLINs. If names are
unknown at this time for non-key personnel, the Offeror can list names as TBD; names shall be listed for the task order Key Personnel. Each Offeror staff member
proposed must have a separate row to allow for identification of the number of people proposed by labor category.
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SECTION J— LIST OF ATTACHMENTS

KEY PERSONNEL QUALIFICATIONS MATRIX

ATTACHMENT J

KEY PERSONNEL QUALIFICATIONS MATRIX (Use one table per each Key Person
per qualifications for specific Functional Area proposed)

Proposed Personnel Name:

Proposed Position per Section H.2 Key Personnel:
Proposed Offeror Labor Category (per Price Proposal)

Offeror employee or contingent hire:

[Enter Name]

[Enter Key Personnel Position]

[Enter Proposed Labor Category]

[Enter offeror employee or contingent hire]

Pl £ \Work Dates for each
. ace ot vvor cited Ref. Years of - Description of exp. For each cited position, as
Requirements & Client if . Official Title ; e
: (month/year) experience they apply to the desired qualifications
Appropriate begin & end

Qualifications per Key Person stated
in Section H.2 Key Personnel

[Enter Criteria 1]

[Enter Criteria 2]
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SECTION J— LIST OF ATTACHMENTS

ATTACHMENT K

ACRONYM LIST

Acronym Definition

56RMO 56™ Range Management Office at Luke AFB

A6 Air Force “A-Staff” Structure — A6 include Communications Mission
Support functions

A7 Air Force “A-Staff” Structure — A7 include Civil Engineering Mission
Support functions

AAS Assisted Acquisition Services

AB Air Base

AETC Air Education and Training Command

AF Air Force

AFB Air Force Base

AFCESA Air Force Civil Engineer Support Agency

AFI Air Force Instruction

ASG Air Support Group

AFGSC Air Force Global Strike Command

AFSOC Air Force Special Operations Command

AK Alaska

AOR Area of Responsibility

APO American Post Office

ASPRS American Society for Photogrammetry and Remote Sensing

ATTN Attention

AZ Arizona

BRAC Base Realignment and Closure

C3l Command, Control, Communications, and Intelligence

C41SP Command, Control, Communications, and Computers Installation Support
Plan

CAF Contract Access Fee

Acronym Definition

CAM Control Account Manager

CDR CFC | Commander, Combined Forces Command

CDR UNC | Commander, United Nations Command

CE Civil Engineer

CES Civil Engineer Squadron

CFR Code of Federal Regulations

CIP Common Installation Picture

CJCS Chairman Joint Chiefs of Staff

CLIN Contract Line Item Number
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CM Configuration Management

CO Contracting Officer

COB Co-located Operating Base

COLA Cost of Living Adjustment

COMUSK | Commander, United States Forces Korea
CoN Certificate of Networthiness

CONEMP | Concept of Employment

CONOPS Concept of Operations

CONUS Continental United States

COR Contracting Officer’s Representative
CORS Continually Operating Reference Stations
COTS Commercial-Off-The-Shelf

CPFF Cost Plus Fixed Fee

CR Cost Reimbursable

CS Communications Squadron

CtO Certificate to Operate

CTP Consent to Purchase

DD Defense Department

DEFCON Defense Readiness Condition

DFAR Defense Federal Acquisition Regulations
DGMP DISDI Geospatial Metadata Profile
DISDI Defense Installation Spatial Data Infrastructure
Acronym Definition

DOD Department of Defense

DODI Department of Defense Instruction

DSSR Department of State Standardized Regulations
EAN Employee Action Notice

EEC Emergency Essential Civilians

EIT Electronic and Information Technology
ERDAS Earth Resources Data Analysis System
ESRI Environmental Systems Research Institute, Inc.
FAR Federal Acquisition Regulations

FAS Federal Acquisition Service

FCL Facility Clearance

FEDSIM The Federal Systems Integration and Management Center
FF Fixed Fee

FGDC Federal Geographic Data Committee
FMS Foreign Military Sales

FOB Free On Board

FOL Forward Operating Location

FTE Full Time Equivalent

FTR Federal Travel Regulations

G&A General & Administrative

GeoBase Not an Acronym

GIO Geo Integration Office
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SECTION J— LIST OF ATTACHMENTS

GIS Geographic Information Systems
GFE Government Furnished Equipment
GFI Government Furnished Information
GFP Government Furnished Property
GPS Global Positioning System

GS General Service

GSA General Services Administration
GSD Geospatial Services Division
GUARNG | Guam Army National Guard
Acronym Definition

HAF Headquarters Air Force

HI Hawaii

HOLA Housing Allowance

HQ Headquarters

HW Hardware

IA Interagency Agreeement

IAT Information Assurance Technical
IAW In Accordance With

IGI&S Installation Geospatial Information & Services
IMS Internet Map Server

ISO International Standards Organization
IC Invited Contractor

IT Information Technology

IVT Installation Visualization Tool
JAVA Not an Acronym

JBER Joint Base EImendorf-Richardson
JTR Joint Travel Regulations

LA Louisiana

MAJCOM | Major Command

MOB Main Operating Base

MSR Monthly Status Report

NAC National Agency Check

NAF Numbered Air Forces

NEO Non-combatant Evacuation Operation
NEPA National Environmental Policy Act
NGA National Geospatial-Intelligence Agency
NSP Not Separately Priced

NLT No Later Than

NTE Not To Exceed

OCI Organizational Conflict of Interest
OCONUS | Qutside Continental United States
Acronym Definition

ODC Other Direct Costs

PACAF Pacific Air Forces

PM Program Manager
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SECTION J— LIST OF ATTACHMENTS

PMP Program Management Plan

PMR Program Management Review

PNR Problem Notification Report

POC Point of Contact

POSC Pacific Operations Support Center

PPR Periodic Program Review

PR/SERE Personnel Recovery/Survival, Evasion, Resistance and Escape
PWS Performance Work Statement

QCP Quality Control Plan

QMS Quality Management System

QM Quality Manual

RFP Request for Proposal

RIP Request to Initiate Purchase

RMO Range Management Office

RO Responsible Officer

ROK Republic of Korea

ROKAF Republic of Korea Air Force

ROM Rough Order of Magnitude

RtO Requests to Operate

R&D Research & Development

SA Sponsoring Agency

SAF Air Force Secretariat

SAR Security Action Request

SAV Staff Assistance Visit

SDSFIE Spatial Data Standards for Facilities, Infrastructure and Environment
SOFA Status of Forces Agreement

SOP Standard Operating Procedure

SOwW Statement of Work

Acronym Definition

SSAA System Security Authorization Agreements
SW Software

TAW Task Assignment Worksheet

TO Task Order

TOA Task Order Award

TOR Task Order Request

TPOC Technical Points of Contact

TPW Travel Planning Worksheet

TR Trip Report or Technical Representative
T&M Time & Materials

UsS United States

USAF United States Air Force

USFJ United States Forces Japan

USFK United States Forces Korea

FKAQ USFK/Assistant Chief of Staff, Acquisition Management
USPACOM | United States Pacific Command
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VA Virginia

WBS Work Breakdown Structure
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SECTION J - LIST OF ATTACHMENTS

ATTACHMENT L
PACAF NETWORK TOPOLOGY

li=s
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ATTACHMENT M
AFGSC NETWORK TOPOLOGY

_Network_Topol
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ATTACHMENT N

AtchN =

Request to Initiat

REQUEST TO INITIATE PURCHASE
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ATTACHMENT O

Deliverable

WRITTEN NOTIFICATION OF ACCEPTANCE OR REJECTION

Acceptance-Reje
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SECTION J - LIST OF ATTACHMENTS

ATTACHMENT P

QUALITY ASSURANCE SURVEILLANCE PLAN
(QASP)

GSC-QFOB-11-32390

Installation GeoBase Support

in support of:

Pacific Air Forces (PACAF) and Air Force
Global Strike Command (AFGSC)
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ATTACHMENT Q

PACAF/AFGSC Background Documentation
See GSA eBuy RFQ#550469 at list of attachments. Added there, to the GeoBase RFQ, are two

PACAF and one AFGSC supplemental documents. These are for information purposes only as the
best information currently available.
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OFFERORS OR RESPONDENTS
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